
MAR 04, 2014 02:43 PM

TIP NO B-4827 2:00 PM 1 /  6 001

VANCE, WARREN

38597.3.FD1

FED AID NO BRZ-1523(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #53 OVER SANDY CREEK ON SR-1523.

THE HURLEY GROUP LLC

DURHAM,  NC

DANE CONSTRUCTION, INC. FSC II LLC DBA FRED SMITH
COMPANY

MOORESVILLE,  NC RALEIGH,  NC

C203350FEB 18 2014

0.123 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43000.00 44600.00  45000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 8000.00 4800.00  10000.00BRG APP SUB REG TIER**
(14+83.43-L-)

0003 0043000000-N 226 Lump Sum 36000.00 65000.00  84000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  9.00 1800.00 15.00 3000.00 25.00  5000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  10 CY  6.00 60.00 40.00 400.00 10.00  100.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  22.00 4400.00 25.00 5000.00 1.00  200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  2.00 400.00 2.00 400.00 2.00  400.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 30.00 300.00 45.00 450.00 40.00  400.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  2.00 40.00 2.00 40.00 2.00  40.00FND CONDIT GEOTEXTILE

0011 0335300000-E 305  28 LF  75.00 2100.00 35.00 980.00 40.00  1120.0018" DRAINAGE PIPE

0012 0588000000-E 310  24 LF  65.00 1560.00 35.00 840.00 40.00  960.0018" CS PIPE CULV 0.064"

0013 0636000000-E 310  2 EA  250.00 500.00 215.00 430.00 300.00  600.00**" CS ELBOW *****" THICK
(18", 0.064")

0014 1220000000-E 545  100 TON 20.00 2000.00 20.00 2000.00 27.00  2700.00INCIDENTAL STONE BASE

0015 1489000000-E 610  345 TON 52.00 17940.00 52.00 17940.00 50.00  17250.00ASP CONC BASE CRS B25.0B

0016 1498000000-E 610  260 TON 58.00 15080.00 58.00 15080.00 50.00  13000.00ASP CONC INTR CRS I19.0B

0017 1525000000-E 610  300 TON 84.00 25200.00 84.00 25200.00 70.00  21000.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  50 TON 650.00 32500.00 650.00 32500.00 600.00  30000.00ASP FOR PLANT MIX

0019 2000000000-N 806  4 EA  300.00 1200.00 300.00 1200.00 200.00  800.00RIGHT OF WAY MARKERS

0020 2286000000-N 840  2 EA  2100.00 4200.00 1475.00 2950.00 1800.00  3600.00MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  2 EA  550.00 1100.00 575.00 1150.00 700.00  1400.00FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  32 LF  55.00 1760.00 60.00 1920.00 40.00  1280.00SHOULDER BERM GUTTER

0023 3030000000-E 862 112.5 LF  14.50 1631.25 14.50 1631.25 14.50  1631.25STL BM GUARDRAIL

0024 3045000000-E 862 37.5 LF  16.00 600.00 16.00 600.00 16.00  600.00SBGR SHOP CURVED

0025 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0026 3195000000-N 862  1 EA  550.00 550.00 550.00 550.00 550.00  550.00GR ANCHOR TYPE AT-1

0027 3215000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00 1375.00  5500.00GR ANCHOR TYPE III

0028 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 1800.00  5400.00GR ANCHOR TYPE 350

0029 3574000000-E 867  100 LF  25.00 2500.00 18.00 1800.00 18.00  1800.00GENERIC FENCING ITEM 867 (LF)
4' VINYL FENCE RESET

0030 3628000000-E 876  45 TON 46.00 2070.00 35.00 1575.00 75.00  3375.00RIP RAP, CLASS I

0031 3635000000-E 876  40 TON 52.00 2080.00 35.00 1400.00 25.00  1000.00RIP RAP, CLASS II

0032 3649000000-E 876  40 TON 46.00 1840.00 35.00 1400.00 75.00  3000.00RIP RAP, CLASS B

0033 3656000000-E 876  1,685 SY  2.50 4212.50 2.00 3370.00 2.00  3370.00GEOTEXTILE FOR DRAINGE

0034 4400000000-E 1110  498 SF  3.90 1942.20 4.00 1992.00 4.00  1992.00WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  96 SF  55.00 5280.00 7.25 696.00 4.00  384.00WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  219 SF  4.25 930.75 12.00 2628.00 4.00  876.00WORK ZONE SIGNS (BARR)

0037 4422000000-N 1120  28 DAY 25.00 700.00 35.00 980.00 40.00  1120.00PORT CHANGE MSG SIGN (SHORT TERM)

0038 4430000000-N 1130  26 EA  65.00 1690.00 38.00 988.00 20.00  520.00DRUMS

0039 4445000000-E 1145  144 LF  14.00 2016.00 4.00 576.00 12.00  1728.00BARRICADES (TYPE III)



MAR 04, 2014 02:43 PM

TIP NO B-4827 2:00 PM 2 /  6 001

VANCE, WARREN

38597.3.FD1

FED AID NO BRZ-1523(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #53 OVER SANDY CREEK ON SR-1523.

THE HURLEY GROUP LLC

DURHAM,  NC

DANE CONSTRUCTION, INC. FSC II LLC DBA FRED SMITH
COMPANY

MOORESVILLE,  NC RALEIGH,  NC

C203350FEB 18 2014

0.123 MI

0040 4450000000-N 1150  8 HR  22.00 176.00 25.00 200.00 50.00  400.00FLAGGER

0041 4810000000-E 1205  8,400 LF  0.36 3024.00 0.30 2520.00 0.30  2520.00PAINT PVMT MARKINGS 4"

0042 4835000000-E 1205  20 LF  5.00 100.00 3.00 60.00 3.00  60.00PAINT PVT MKG LINES 24"

0043 6000000000-E 1605  1,575 LF  3.00 4725.00 2.50 3937.50 2.50  3937.50TEMPORARY SILT FENCE

0044 6006000000-E 1610  150 TON 42.00 6300.00 30.00 4500.00 1.00  150.00EROS CONTRL STONE CL A

0045 6009000000-E 1610  40 TON 42.00 1680.00 35.00 1400.00 55.00  2200.00EROS CONTRL STONE CL B

0046 6012000000-E 1610  345 TON 42.00 14490.00 28.00 9660.00 1.00  345.00SEDIMENT CONTROL STONE

0047 6015000000-E 1615 1.5 ACR 1400.00 2100.00 980.00 1470.00 800.00  1200.00TEMPORARY MULCHING

0048 6018000000-E 1620  100 LB  2.50 250.00 3.00 300.00 2.50  250.00SEED FOR TEMP SEEDING

0049 6021000000-E 1620 0.25 TON 1100.00 275.00 680.00 170.00 1100.00  275.00FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  15.00 3000.00 10.00 2000.00 1.00  200.00TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   300 LF  2.00 600.00 2.50 750.00 2.00  600.00SAFETY FENCE

0052 6030000000-E 1630  50 CY  10.00 500.00 15.00 750.00 15.00  750.00SILT EXCAVATION

0053 6036000000-E 1631  2,000 SY  1.75 3500.00 1.25 2500.00 2.00  4000.00MATTING FOR EROS CONTROL

0054 6037000000-E SP   100 SY  6.80 680.00 6.50 650.00 7.00  700.00COIR FIBER MAT

0055 6042000000-E 1632  330 LF  4.00 1320.00 5.00 1650.00 4.00  1320.001/4" HARDWARE CLOTH

0056 6048000000-E SP   150 SY  35.00 5250.00 5.00 750.00 20.00  3000.00FLOAT TURBIDITY CURTAIN

0057 6070000000-N 1639  12 EA  650.00 7800.00 350.00 4200.00 80.00  960.00SPECIAL STILLING BASINS

0058 6071020000-E SP   10 LB  8.00 80.00 10.00 100.00 15.00  150.00POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660  2 ACR 2875.00 5750.00 1680.00 3360.00 1250.00  2500.00SEEDING AND MULCHING

0060 6087000000-E 1660  1 ACR 75.00 75.00 80.00 80.00 75.00  75.00MOWING

0061 6090000000-E 1661  50 LB  7.00 350.00 8.00 400.00 4.00  200.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 900.00 225.00 800.00 200.00 900.00  225.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  2.80 140.00 4.00 200.00 2.00  100.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 1.25 TON 900.00 1125.00 780.00 975.00 500.00  625.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 20.00 200.00 80.00 800.00 20.00  200.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   25 EA  300.00 7500.00 100.00 2500.00 50.00  1250.00RESPONSE FOR EROS CONTROL

0067 6123000000-E 1670 0.1 ACR 3800.00 380.00 7500.00 750.00 3800.00  380.00REFORESTATION

STRUCTURE ITEMS

0068 8017000000-N SP  Lump Sum 15000.00 37932.00  10000.00CM&R TEMP ACCESS ***********
(14+83.00-L-)

0069 8035000000-N 402 Lump Sum 40000.00 55000.00  104000.00REMV EXIST STR **********
(14+83.00-L-)

0070 8105520000-E 411  36 LF  836.43 30111.48 999.00 35964.00 670.00  24120.003'-0" DRILLD PIER IN SOIL

0071 8105620000-E 411  50 LF  796.58 39829.00 1128.00 56400.00 1000.00  50000.003'-0" DRILLD PIER NO SOIL

0072 8111200000-E 411  39 LF  252.00 9828.00 265.00 10335.00 252.00  9828.00PERM STL CASING FOR 3' PIER

0073 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 500.00  500.00SID INSPECTIONS

0074 8115000000-N 411  1 EA  1900.00 1900.00 1900.00 1900.00 2000.00  2000.00CSL TESTING

0075 8121000000-N 412 Lump Sum 5000.00 10000.00  27000.00UNCL STR EXCAV STA *****
(14+83.00-L-)

0076 8182000000-E 420 66.7 CY  950.00 63365.00 1297.95 86573.27 1250.00  83375.00CLASS A CONCRETE (BRIDGE)



MAR 04, 2014 02:43 PM

TIP NO B-4827 2:00 PM 3 /  6 001

VANCE, WARREN

38597.3.FD1

FED AID NO BRZ-1523(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #53 OVER SANDY CREEK ON SR-1523.

THE HURLEY GROUP LLC

DURHAM,  NC

DANE CONSTRUCTION, INC. FSC II LLC DBA FRED SMITH
COMPANY

MOORESVILLE,  NC RALEIGH,  NC

C203350FEB 18 2014

0.123 MI

0077 8210000000-N 422 Lump Sum 25000.00 12700.00  20000.00BRG APPR SLAB ***********
(14+83.00-L-)

0078 8217000000-E 425  22,956 LB  1.00 22956.00 1.00 22956.00 1.75  40173.00REINF STEEL (BRIDGE)

0079 8238000000-E 425  2,825 LB  1.20 3390.00 1.60 4520.00 3.00  8475.00SPIRAL COL REINF STL BRG

0080 8364000000-E 450  280 LF  72.00 20160.00 60.75 17010.00 50.00  14000.00HP12X53 PILES

0081 8505000000-E 460 280.75 LF  75.00 21056.25 92.00 25829.00 73.00  20494.75VERT CONC BARRIER RAIL

0082 8608000000-E 876  411 TON 46.00 18906.00 1.00 411.00 25.00  10275.00RIP RAP II (2'-0")

0083 8622000000-E 876  455 SY  2.00 910.00 2.90 1319.50 2.50  1137.50GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 Lump Sum 8500.00 10000.00  7106.00ELASTOMERIC BEARINGS

0085 8762000000-E 430  1,540 LF  149.00 229460.00 130.00 200200.00 115.00  177100.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 865605.43 TOTAL 893503.52 TOTAL  909909.00CONTRACT TOTAL

 

    SUB-TOTAL 309733.70 SUB-TOTAL 303953.75 SUB-TOTAL  300324.75ROADWAY ITEMS

    SUB-TOTAL 555871.73 SUB-TOTAL 589549.77 SUB-TOTAL  609584.25STRUCTURE ITEMS



MAR 04, 2014 02:43 PM

TIP NO B-4827 2:00 PM 4 /  6 001

VANCE, WARREN

38597.3.FD1

FED AID NO BRZ-1523(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #53 OVER SANDY CREEK ON SR-1523.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203350FEB 18 2014

0.123 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 51150.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 9000.00 7500.00  BRG APP SUB REG TIER**
(14+83.43-L-)

0003 0043000000-N 226 Lump Sum 45000.00 58000.00  GRADING

0004 0050000000-E 226  1 ACR 1000.00 1000.00 1.00 1.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  28.00 5600.00 15.00 3000.00  UNDERCUT EXCAVATION

0006 0134000000-E 240  10 CY  75.00 750.00 48.00 480.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  38.00 7600.00 30.00 6000.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  12.00 2400.00 3.00 600.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 75.00 750.00 62.00 620.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  18.00 360.00 3.00 60.00  FND CONDIT GEOTEXTILE

0011 0335300000-E 305  28 LF  75.00 2100.00 75.50 2114.00  18" DRAINAGE PIPE

0012 0588000000-E 310  24 LF  80.00 1920.00 107.00 2568.00  18" CS PIPE CULV 0.064"

0013 0636000000-E 310  2 EA  350.00 700.00 365.00 730.00  **" CS ELBOW *****" THICK
(18", 0.064")

0014 1220000000-E 545  100 TON 55.00 5500.00 27.00 2700.00  INCIDENTAL STONE BASE

0015 1489000000-E 610  345 TON 52.00 17940.00 78.00 26910.00  ASP CONC BASE CRS B25.0B

0016 1498000000-E 610  260 TON 58.00 15080.00 80.00 20800.00  ASP CONC INTR CRS I19.0B

0017 1525000000-E 610  300 TON 84.00 25200.00 82.00 24600.00  ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  50 TON 650.00 32500.00 620.00 31000.00  ASP FOR PLANT MIX

0019 2000000000-N 806  4 EA  300.00 1200.00 300.00 1200.00  RIGHT OF WAY MARKERS

0020 2286000000-N 840  2 EA  1250.00 2500.00 2650.00 5300.00  MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  2 EA  1000.00 2000.00 600.00 1200.00  FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  32 LF  85.00 2720.00 48.00 1536.00  SHOULDER BERM GUTTER

0023 3030000000-E 862 112.5 LF  14.50 1631.25 14.50 1631.25  STL BM GUARDRAIL

0024 3045000000-E 862 37.5 LF  16.00 600.00 16.00 600.00  SBGR SHOP CURVED

0025 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0026 3195000000-N 862  1 EA  550.00 550.00 550.00 550.00  GR ANCHOR TYPE AT-1

0027 3215000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00  GR ANCHOR TYPE III

0028 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00  GR ANCHOR TYPE 350

0029 3574000000-E 867  100 LF  18.00 1800.00 18.00 1800.00  GENERIC FENCING ITEM 867 (LF)
4' VINYL FENCE RESET

0030 3628000000-E 876  45 TON 75.00 3375.00 52.00 2340.00  RIP RAP, CLASS I

0031 3635000000-E 876  40 TON 80.00 3200.00 56.00 2240.00  RIP RAP, CLASS II

0032 3649000000-E 876  40 TON 74.00 2960.00 52.00 2080.00  RIP RAP, CLASS B

0033 3656000000-E 876  1,685 SY  3.00 5055.00 4.75 8003.75  GEOTEXTILE FOR DRAINGE

0034 4400000000-E 1110  498 SF  4.00 1992.00 3.90 1942.20  WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  96 SF  7.25 696.00 76.50 7344.00  WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  219 SF  12.00 2628.00 10.50 2299.50  WORK ZONE SIGNS (BARR)

0037 4422000000-N 1120  28 DAY 35.00 980.00 140.00 3920.00  PORT CHANGE MSG SIGN (SHORT TERM)

0038 4430000000-N 1130  26 EA  55.00 1430.00 89.00 2314.00  DRUMS

0039 4445000000-E 1145  144 LF  4.00 576.00 20.25 2916.00  BARRICADES (TYPE III)



MAR 04, 2014 02:43 PM

TIP NO B-4827 2:00 PM 5 /  6 001

VANCE, WARREN

38597.3.FD1

FED AID NO BRZ-1523(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #53 OVER SANDY CREEK ON SR-1523.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203350FEB 18 2014

0.123 MI

0040 4450000000-N 1150  8 HR  75.00 600.00 34.00 272.00  FLAGGER

0041 4810000000-E 1205  8,400 LF  0.30 2520.00 0.30 2520.00  PAINT PVMT MARKINGS 4"

0042 4835000000-E 1205  20 LF  3.00 60.00 3.00 60.00  PAINT PVT MKG LINES 24"

0043 6000000000-E 1605  1,575 LF  2.45 3858.75 1.90 2992.50  TEMPORARY SILT FENCE

0044 6006000000-E 1610  150 TON 65.00 9750.00 52.00 7800.00  EROS CONTRL STONE CL A

0045 6009000000-E 1610  40 TON 65.00 2600.00 52.00 2080.00  EROS CONTRL STONE CL B

0046 6012000000-E 1610  345 TON 55.00 18975.00 46.00 15870.00  SEDIMENT CONTROL STONE

0047 6015000000-E 1615 1.5 ACR 2250.00 3375.00 600.00 900.00  TEMPORARY MULCHING

0048 6018000000-E 1620  100 LB  5.00 500.00 4.00 400.00  SEED FOR TEMP SEEDING

0049 6021000000-E 1620 0.25 TON 2400.00 600.00 1000.00 250.00  FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  12.00 2400.00 15.00 3000.00  TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   300 LF  3.00 900.00 1.75 525.00  SAFETY FENCE

0052 6030000000-E 1630  50 CY  35.00 1750.00 15.00 750.00  SILT EXCAVATION

0053 6036000000-E 1631  2,000 SY  2.75 5500.00 1.80 3600.00  MATTING FOR EROS CONTROL

0054 6037000000-E SP   100 SY  6.00 600.00 6.20 620.00  COIR FIBER MAT

0055 6042000000-E 1632  330 LF  3.75 1237.50 3.60 1188.00  1/4" HARDWARE CLOTH

0056 6048000000-E SP   150 SY  28.00 4200.00 28.00 4200.00  FLOAT TURBIDITY CURTAIN

0057 6070000000-N 1639  12 EA  650.00 7800.00 525.00 6300.00  SPECIAL STILLING BASINS

0058 6071020000-E SP   10 LB  12.00 120.00 12.00 120.00  POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660  2 ACR 2850.00 5700.00 1800.00 3600.00  SEEDING AND MULCHING

0060 6087000000-E 1660  1 ACR 450.00 450.00 200.00 200.00  MOWING

0061 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00  SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 1200.00 300.00 1000.00 250.00  FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  6.00 300.00 4.00 200.00  SEED FOR SUPP SEEDING

0064 6108000000-E 1665 1.25 TON 1450.00 1812.50 1000.00 1250.00  FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 75.00 750.00 60.00 600.00  SPECIALIZED HAND MOWING

0066 6117000000-N SP   25 EA  200.00 5000.00 150.00 3750.00  RESPONSE FOR EROS CONTROL

0067 6123000000-E 1670 0.1 ACR 10000.00 1000.00 4000.00 400.00  REFORESTATION

STRUCTURE ITEMS

0068 8017000000-N SP  Lump Sum 25000.00 1.00  CM&R TEMP ACCESS ***********
(14+83.00-L-)

0069 8035000000-N 402 Lump Sum 45000.00 90000.00  REMV EXIST STR **********
(14+83.00-L-)

0070 8105520000-E 411  36 LF  1000.00 36000.00 1150.00 41400.00  3'-0" DRILLD PIER IN SOIL

0071 8105620000-E 411  50 LF  1000.00 50000.00 1150.00 57500.00  3'-0" DRILLD PIER NO SOIL

0072 8111200000-E 411  39 LF  300.00 11700.00 252.00 9828.00  PERM STL CASING FOR 3' PIER

0073 8113000000-N 411  1 EA  1000.00 1000.00 500.00 500.00  SID INSPECTIONS

0074 8115000000-N 411  1 EA  2000.00 2000.00 1900.00 1900.00  CSL TESTING

0075 8121000000-N 412 Lump Sum 15000.00 20000.00  UNCL STR EXCAV STA *****
(14+83.00-L-)

0076 8182000000-E 420 66.7 CY  1200.00 80040.00 1425.00 95047.50  CLASS A CONCRETE (BRIDGE)



MAR 04, 2014 02:43 PM

TIP NO B-4827 2:00 PM 6 /  6 001

VANCE, WARREN

38597.3.FD1

FED AID NO BRZ-1523(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #53 OVER SANDY CREEK ON SR-1523.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203350FEB 18 2014

0.123 MI

0077 8210000000-N 422 Lump Sum 20000.00 26000.00  BRG APPR SLAB ***********
(14+83.00-L-)

0078 8217000000-E 425  22,956 LB  1.50 34434.00 1.00 22956.00  REINF STEEL (BRIDGE)

0079 8238000000-E 425  2,825 LB  2.00 5650.00 2.00 5650.00  SPIRAL COL REINF STL BRG

0080 8364000000-E 450  280 LF  70.00 19600.00 58.00 16240.00  HP12X53 PILES

0081 8505000000-E 460 280.75 LF  85.00 23863.75 110.00 30882.50  VERT CONC BARRIER RAIL

0082 8608000000-E 876  411 TON 65.00 26715.00 52.00 21372.00  RIP RAP II (2'-0")

0083 8622000000-E 876  455 SY  5.00 2275.00 4.75 2161.25  GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 Lump Sum 7500.00 11000.00  ELASTOMERIC BEARINGS

0085 8762000000-E 430  1,540 LF  140.00 215600.00 135.00 207900.00  3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 969584.75 TOTAL 1023340.45  CONTRACT TOTAL

 

    SUB-TOTAL 348207.00 SUB-TOTAL 363002.20  ROADWAY ITEMS

    SUB-TOTAL 621377.75 SUB-TOTAL 660338.25  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  865605.43   THE HURLEY GROUP LLC

     2  893503.52   DANE CONSTRUCTION, INC.

     3  909909.00   FSC II LLC DBA FRED SMITH COMPANY

     4  969584.75   PALMETTO INFRASTRUCTURE  INC

     5  1023340.45   S. T. WOOTEN CORPORATION
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COMPANY, INC
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DURHAM,  NC RALEIGH,  NC

C202573FEB 18 2014

0.296 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 196000.00 200000.00  200000.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 25000.00 27000.00  30000.00REINF BRG APPR **********
(18+75)

0003 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  580 CY  8.00 4640.00 9.00 5220.00 20.00  11600.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 225000.00 158500.00  159000.00GRADING

0006 0106000000-E 230  31,200 CY  9.00 280800.00 7.50 234000.00 10.00  312000.00BORROW EXCAVATION

0007 0134000000-E 240  580 CY  8.00 4640.00 6.00 3480.00 10.00  5800.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  12.00 4800.00 26.00 10400.00 15.00  6000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  670 SY  3.00 2010.00 1.70 1139.00 2.00  1340.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  84 TON 30.00 2520.00 32.00 2688.00 20.00  1680.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  285 SY  3.00 855.00 1.50 427.50 2.00  570.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  56 LF  40.00 2240.00 50.00 2800.00 35.00  1960.0015" DRAINAGE PIPE

0013 0335300000-E 305  128 LF  40.00 5120.00 45.00 5760.00 36.00  4608.0018" DRAINAGE PIPE

0014 0335600000-E 305  328 LF  75.00 24600.00 75.00 24600.00 70.00  22960.0036" DRAINAGE PIPE

0015 0588000000-E 310  64 LF  45.00 2880.00 45.00 2880.00 35.00  2240.0018" CS PIPE CULV 0.064"

0016 0636000000-E 310  2 EA  500.00 1000.00 250.00 500.00 400.00  800.00**" CS ELBOW *****" THICK
(18", 0.064")

0017 0995000000-E 340  90 LF  10.00 900.00 15.00 1350.00 10.00  900.00PIPE REMOVAL

0018 1121000000-E 520  198 TON 30.00 5940.00 32.00 6336.00 35.00  6930.00AGGREGATE BASE COURSE

0019 1220000000-E 545  400 TON 30.00 12000.00 16.00 6400.00 30.00  12000.00INCIDENTAL STONE BASE

0020 1245000000-E SP  5.68 SMI 5000.00 28400.00 2500.00 14200.00 2500.00  14200.00SHOULDER RECONSTRUCTION

0021 1330000000-E 607  2,600 SY  6.00 15600.00 6.00 15600.00 3.00  7800.00INCIDENTAL MILLING

0022 1491000000-E 610  1,680 TON 37.00 62160.00 28.50 47880.00 32.00  53760.00ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  950 TON 36.00 34200.00 28.90 27455.00 36.00  34200.00ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  5,490 TON 30.00 164700.00 33.30 182817.00 33.00  181170.00ASP CONC SURF CRS S9.5C

0025 1575000000-E 620  445 TON 630.00 280350.00 608.25 270671.25 600.00  267000.00ASP FOR PLANT MIX

0026 2000000000-N 806  24 EA  200.00 4800.00 190.00 4560.00 150.00  3600.00RIGHT OF WAY MARKERS

0027 2022000000-E 815 22.4 CY  15.00 336.00 12.00 268.80 25.00  560.00SUBDRAIN EXCAVATION

0028 2033000000-E 815 16.8 CY  50.00 840.00 46.00 772.80 30.00  504.00SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815  100 LF  5.00 500.00 7.00 700.00 5.00  500.006" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  300.00 300.00 270.00 270.00 250.00  250.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  30.00 180.00 20.00 120.00 10.00  60.006" OUTLET PIPE

0032 2286000000-N 840  7 EA  1500.00 10500.00 2000.00 14000.00 1250.00  8750.00MASNRY DRAINAGE STRUCT

0033 2308000000-E 840  48 LF  200.00 9600.00 450.00 21600.00 330.00  15840.00MASNRY DRAINAGE STRUCT

0034 2374000000-N 840  1 EA  550.00 550.00 650.00 650.00 450.00  450.00FRAME-GRT-HD 840.03 **
(E)

0035 2374000000-N 840  2 EA  550.00 1100.00 650.00 1300.00 450.00  900.00FRAME-GRT-HD 840.03 **
(F)

0036 2374000000-N 840  3 EA  550.00 1650.00 650.00 1950.00 450.00  1350.00FRAME-GRT-HD 840.03 **
(G)

0037 2396000000-N 840  1 EA  350.00 350.00 500.00 500.00 300.00  300.00FRAME W/COVER STD 840.54

0038 2549000000-E 846  1,150 LF  13.00 14950.00 13.50 15525.00 12.00  13800.002'-6" CONC CURB & GUTTER
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0039 2591000000-E 848  880 SY  23.50 20680.00 24.30 21384.00 24.00  21120.004" CONCRETE SIDEWALK

0040 2600000000-N SP   4 EA  900.00 3600.00 500.00 2000.00 700.00  2800.00RETROFIT EXT CURB RAMP

0041 2605000000-N 848  6 EA  950.00 5700.00 750.00 4500.00 800.00  4800.00CONCRETE CURB RAMP

0042 3030000000-E 862  1,250 LF  14.50 18125.00 14.00 17500.00 14.50  18125.00STL BM GUARDRAIL

0043 3150000000-N 862  10 EA  13.00 130.00 20.00 200.00 13.00  130.00ADDIT GUARDRAIL POSTS

0044 3215000000-N 862  2 EA  1375.00 2750.00 1300.00 2600.00 1375.00  2750.00GR ANCHOR TYPE III

0045 3270000000-N SP   4 EA  1800.00 7200.00 1100.00 4400.00 1800.00  7200.00GR ANCHOR TYPE 350

0046 3317000000-N 862  2 EA  1425.00 2850.00 1975.00 3950.00 1425.00  2850.00GR ANCHOR TYPE B-77

0047 3574000000-E 867  85 LF  20.00 1700.00 20.00 1700.00 20.00  1700.00GENERIC FENCING ITEM 867 (LF)
SPLIT RAIL FENCE RESET

0048 3635000000-E 876  890 TON 40.00 35600.00 45.00 40050.00 42.00  37380.00RIP RAP, CLASS II

0049 3649000000-E 876  482 TON 40.00 19280.00 31.00 14942.00 50.00  24100.00RIP RAP, CLASS B

0050 3656000000-E 876  1,950 SY  3.00 5850.00 2.60 5070.00 2.00  3900.00GEOTEXTILE FOR DRAINGE

0051 4400000000-E 1110  408 SF  3.90 1591.20 3.75 1530.00 3.90  1591.20WORK ZONE SIGNS (STAT)

0052 4405000000-E 1110  144 SF  8.85 1274.40 50.00 7200.00 10.00  1440.00WORK ZONE SIGNS (PORT)

0053 4410000000-E 1110  104 SF  4.25 442.00 4.75 494.00 4.25  442.00WORK ZONE SIGNS (BARR)

0054 4415000000-N 1115  2 EA  4000.00 8000.00 4500.00 9000.00 100.00  200.00FLASHING ARROW BOARD

0055 4422000000-N 1120  33 DAY 23.00 759.00 26.00 858.00 40.00  1320.00PORT CHANGE MSG SIGN (SHORT TERM)

0056 4430000000-N 1130  115 EA  60.00 6900.00 62.00 7130.00 20.00  2300.00DRUMS

0057 4445000000-E 1145  80 LF  14.80 1184.00 17.80 1424.00 14.80  1184.00BARRICADES (TYPE III)

0058 4450000000-N 1150  60 HR  25.00 1500.00 23.00 1380.00 75.00  4500.00FLAGGER

0059 4685000000-E 1205  23,730 LF  0.39 9254.70 0.39 9254.70 0.39  9254.70THERMO PVT MKG LINES 4"90

0060 4686000000-E 1205  23,585 LF  0.59 13915.15 0.59 13915.15 0.59  13915.15THERMO PVT MKG LINES 4"120

0061 4690000000-E 1205  105 LF  0.60 63.00 0.60 63.00 0.60  63.00THERMO PVT MKG LINES 6"120 MILS

0062 4695000000-E 1205  535 LF  2.00 1070.00 2.00 1070.00 2.00  1070.00THERMO PVT MKG LINES 8"90 MILS

0063 4710000000-E 1205  328 LF  8.00 2624.00 8.00 2624.00 8.00  2624.0024"WIDE THERMO 120 MILS

0064 4721000000-E 1205  6 EA  75.00 450.00 75.00 450.00 75.00  450.00THERMO PVT MKG CHARACTER 120

0065 4725000000-E 1205  21 EA  100.00 2100.00 100.00 2100.00 100.00  2100.00THERMO PVT SYMBOL 90MILS

0066 4770000000-E 1205  990 LF  1.50 1485.00 1.50 1485.00 1.50  1485.004" COLD APPL PLSTIC LINES TYPE **
(II)

0067 5325200000-E 1510  225 LF  50.00 11250.00 42.00 9450.00 45.00  10125.002" WATER LINE

0068 5326200000-E 1510  30 LF  175.00 5250.00 350.00 10500.00 100.00  3000.0012" WATER LINE

0069 5327400000-E 1510  1,120 LF  250.00 280000.00 200.00 224000.00 185.00  207200.0024" WATER LINE

0070 5546000000-E 1515  2 EA  10500.00 21000.00 8000.00 16000.00 14000.00  28000.008" VALVE

0071 5558000000-E 1515  2 EA  2750.00 5500.00 2400.00 4800.00 2500.00  5000.0012" VALVE

0072 5559400000-E 1515  2 EA  10500.00 21000.00 8000.00 16000.00 11000.00  22000.0024" VALVE

0073 5606000000-E 1515  2 EA  3000.00 6000.00 2200.00 4400.00 2600.00  5200.002" BLOW OFF

0074 5648000000-N 1515  1 EA  5000.00 5000.00 3500.00 3500.00 2000.00  2000.00RELOCATE WATER METER

0075 5691200000-E 1520  186 LF  100.00 18600.00 60.00 11160.00 45.00  8370.006" SANITARY GRAVITY SEWER

0076 5709400000-E 1520  351 LF  75.00 26325.00 60.00 21060.00 50.00  17550.008" FORCE MAIN SEWER

0077 5768000000-N 1520  2 EA  1000.00 2000.00 1200.00 2400.00 1200.00  2400.00SANITARY SEWER CLEAN-OUT
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0078 5776000000-E 1525  2 EA  2750.00 5500.00 5000.00 10000.00 100.00  200.005' DIA UTILITY MANHOLE

0079 5804000000-E 1530  1,050 LF  8.00 8400.00 8.00 8400.00 10.50  11025.00ABANDON 12" UTILITY PIPE

0080 5815500000-N 1530  2 EA  1000.00 2000.00 450.00 900.00 880.00  1760.00REMOVE FIRE HYDRANT

0081 5835000000-E 1540  550 LF  200.00 110000.00 550.00 302500.00 200.00  110000.00**" ENCASEMENT PIPE
(42")

0082 5871000000-E 1550  275 LF  325.00 89375.00 1.00 275.00 250.00  68750.00**" TRENCHLESS INSTALL (IN SOIL)
(42")

0083 5871010000-E 1550  275 LF  725.00 199375.00 1700.00 467500.00 875.00  240625.00**" TRENCHLESS INSTALL (NOT IN SOIL)
(42")

0084 6000000000-E 1605  8,985 LF  1.85 16622.25 1.85 16622.25 1.85  16622.25TEMPORARY SILT FENCE

0085 6006000000-E 1610  115 TON 50.00 5750.00 50.00 5750.00 50.00  5750.00EROS CONTRL STONE CL A

0086 6009000000-E 1610  40 TON 75.00 3000.00 50.00 2000.00 70.00  2800.00EROS CONTRL STONE CL B

0087 6012000000-E 1610  75 TON 75.00 5625.00 45.00 3375.00 40.00  3000.00SEDIMENT CONTROL STONE

0088 6015000000-E 1615  2 ACR 600.00 1200.00 1150.00 2300.00 600.00  1200.00TEMPORARY MULCHING

0089 6018000000-E 1620  240 LB  3.50 840.00 3.00 720.00 3.50  840.00SEED FOR TEMP SEEDING

0090 6021000000-E 1620  1 TON 1000.00 1000.00 1200.00 1200.00 1000.00  1000.00FERT FOR TEMP SEEDING

0091 6024000000-E 1622  200 LF  10.00 2000.00 15.00 3000.00 25.00  5000.00TEMPORARY SLOPE DRAINS

0092 6029000000-E SP   1,000 LF  1.70 1700.00 1.60 1600.00 2.00  2000.00SAFETY FENCE

0093 6030000000-E 1630  20 CY  25.00 500.00 25.00 500.00 40.00  800.00SILT EXCAVATION

0094 6036000000-E 1631  4,750 SY  1.35 6412.50 1.75 8312.50 1.35  6412.50MATTING FOR EROS CONTROL

0095 6037000000-E SP   100 SY  4.00 400.00 8.00 800.00 7.00  700.00COIR FIBER MAT

0096 6038000000-E SP   1,100 SY  4.95 5445.00 6.75 7425.00 4.95  5445.00PERM SOIL REINF MAT

0097 6042000000-E 1632  210 LF  3.50 735.00 3.50 735.00 3.00  630.001/4" HARDWARE CLOTH

0098 6048000000-E SP   60 SY  50.00 3000.00 45.00 2700.00 40.00  2400.00FLOAT TURBIDITY CURTAIN

0099 6070000000-N 1639  1 EA  750.00 750.00 600.00 600.00 1000.00  1000.00SPECIAL STILLING BASINS

0100 6071012000-E SP   465 LF  7.50 3487.50 7.00 3255.00 10.00  4650.00COIR FIBER WATTLE

0101 6071020000-E SP   100 LB  9.00 900.00 8.00 800.00 10.00  1000.00POLYACRYLAMIDE (PAM)

0102 6084000000-E 1660  2 ACR 2000.00 4000.00 2800.00 5600.00 2200.00  4400.00SEEDING AND MULCHING

0103 6087000000-E 1660  3 ACR 60.00 180.00 75.00 225.00 60.00  180.00MOWING

0104 6090000000-E 1661  50 LB  3.00 150.00 9.25 462.50 3.00  150.00SEED FOR REPAIR SEEDING

0105 6093000000-E 1661 0.25 TON 900.00 225.00 975.00 243.75 900.00  225.00FERT FOR REPAIR SEEDING

0106 6096000000-E 1662  50 LB  3.50 175.00 2.00 100.00 3.50  175.00SEED FOR SUPP SEEDING

0107 6108000000-E 1665 1.25 TON 900.00 1125.00 935.00 1168.75 900.00  1125.00FERTILIZER TOPDRESSING

0108 6111000000-E SP   175 LF  25.00 4375.00 60.00 10500.00 10.00  1750.00IMPERVIOUS DIKE

0109 6114500000-N 1667  10 MHR 50.00 500.00 25.00 250.00 50.00  500.00SPECIALIZED HAND MOWING

0110 6117000000-N SP   25 EA  100.00 2500.00 225.00 5625.00 100.00  2500.00RESPONSE FOR EROS CONTROL

0111 6123000000-E 1670 0.3 ACR 1200.00 360.00 2500.00 750.00 1200.00  360.00REFORESTATION

WALL ITEMS

0112 8802030000-E SP   135 SF  75.00 10125.00 25.00 3375.00 35.00  4725.00SEGMENTAL GRAVITY RETAIN WALLS
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STRUCTURE ITEMS

0113 8021000000-N SP  Lump Sum 25000.00 35000.00  53000.00REMV EXIST STR **********
(18+75.00-L-)

0114 8105540000-E 411  118 LF  400.00 47200.00 380.00 44840.00 226.00  26668.003'-6" DRILLD PIER IN SOIL

0115 8105640000-E 411  81 LF  1100.00 89100.00 1600.00 129600.00 1740.00  140940.003'-6" DRILLD PIER NO SOIL

0116 8111400000-E 411 109.4 LF  300.00 32820.00 100.00 10940.00 150.00  16410.00PERM STL CASING FOR 3'-6" PIER

0117 8113000000-N 411  1 EA  600.00 600.00 500.00 500.00 1000.00  1000.00SID INSPECTIONS

0118 8114000000-N 411  3 EA  1000.00 3000.00 1500.00 4500.00 1000.00  3000.00SPT TESTING

0119 8115000000-N 411  1 EA  2000.00 2000.00 2500.00 2500.00 2000.00  2000.00CSL TESTING

0120 8121000000-N 412 Lump Sum 5000.00 10000.00  18000.00UNCL STR EXCAV STA *****
(18+75.00-L)

0121 8147000000-E 420  13,415 SF  33.00 442695.00 27.00 362205.00 33.00  442695.00REINF CONCRETE DECK SLAB

0122 8161000000-E 420  11,271 SF  0.40 4508.40 0.59 6649.89 0.30  3381.30GROOVING BRIDGE FLOORS

0123 8182000000-E 420 197.6 CY  725.00 143260.00 700.00 138320.00 1600.00  316160.00CLASS A CONCRETE (BRIDGE)

0124 8210000000-N 422 Lump Sum 55000.00 30000.00  40000.00BRG APPR SLAB ***********
(18+75.00-L-)

0125 8217000000-E 425  45,636 LB  1.00 45636.00 0.70 31945.20 2.50  114090.00REINF STEEL (BRIDGE)

0126 8238000000-E 425  7,045 LB  1.25 8806.25 1.15 8101.75 5.00  35225.00SPIRAL COL REINF STL BRG

0127 8265000000-E 430 1,298.91 LF  225.00 292254.75 235.00 305243.85 230.00  298749.3054" PRESTR CONCRETE GIRDR

0128 8364000000-E 450  300 LF  50.00 15000.00 52.00 15600.00 50.00  15000.00HP12X53 PILES

0129 8475000000-E 460 320.19 LF  119.00 38102.61 105.00 33619.95 105.00  33619.95TWO BAR METAL RAIL

0130 8503000000-E 460 347.67 LF  80.00 27813.60 75.00 26075.25 65.00  22598.55CONCRETE BARRIER RAIL

0131 8517000000-E 460 327.69 LF  90.00 29492.10 85.00 27853.65 90.00  29492.101'-**"X*****"CONC PARAPET
(1'-3 1/2"  X 3'-3 1/2")

0132 8608000000-E 876  1,275 TON 35.00 44625.00 45.00 57375.00 45.00  57375.00RIP RAP II (2'-0")

0133 8622000000-E 876  1,420 SY  2.00 2840.00 2.50 3550.00 2.50  3550.00GEOTEXTILE FOR DRAINAGE

0134 8657000000-N 430 Lump Sum 15000.00 18000.00  27794.00ELASTOMERIC BEARINGS

0135 8706000000-N SP  Lump Sum 50000.00 57000.00  50000.00EXPANSION JOINT SEALS

 

    TOTAL 3927599.41 TOTAL 4054854.49 TOTAL  4127470.00CONTRACT TOTAL

 

    SUB-TOTAL 2497720.70 SUB-TOTAL 2692059.95 SUB-TOTAL  2371996.80ROADWAY ITEMS

    SUB-TOTAL 10125.00 SUB-TOTAL 3375.00 SUB-TOTAL  4725.00WALL ITEMS

    SUB-TOTAL 1419753.71 SUB-TOTAL 1359419.54 SUB-TOTAL  1750748.20STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 212550.00 200000.00  225000.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 27100.00 36500.00  7500.00REINF BRG APPR **********
(18+75)

0003 0050000000-E 226  1 ACR 1.00 1.00 5000.00 5000.00 100.00  100.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  580 CY  16.00 9280.00 13.00 7540.00 12.00  6960.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 107000.00 250000.00  281337.00GRADING

0006 0106000000-E 230  31,200 CY  10.00 312000.00 11.25 351000.00 10.45  326040.00BORROW EXCAVATION

0007 0134000000-E 240  580 CY  7.00 4060.00 7.50 4350.00 7.50  4350.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  30.00 12000.00 45.00 18000.00 25.00  10000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  670 SY  4.50 3015.00 2.50 1675.00 2.50  1675.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  84 TON 45.55 3826.20 35.00 2940.00 35.00  2940.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  285 SY  4.66 1328.10 3.00 855.00 3.00  855.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  56 LF  39.50 2212.00 28.00 1568.00 28.00  1568.0015" DRAINAGE PIPE

0013 0335300000-E 305  128 LF  36.00 4608.00 32.00 4096.00 32.00  4096.0018" DRAINAGE PIPE

0014 0335600000-E 305  328 LF  72.50 23780.00 52.00 17056.00 52.00  17056.0036" DRAINAGE PIPE

0015 0588000000-E 310  64 LF  50.00 3200.00 32.00 2048.00 32.00  2048.0018" CS PIPE CULV 0.064"

0016 0636000000-E 310  2 EA  600.00 1200.00 520.00 1040.00 500.00  1000.00**" CS ELBOW *****" THICK
(18", 0.064")

0017 0995000000-E 340  90 LF  17.50 1575.00 10.00 900.00 10.00  900.00PIPE REMOVAL

0018 1121000000-E 520  198 TON 45.00 8910.00 30.00 5940.00 28.00  5544.00AGGREGATE BASE COURSE

0019 1220000000-E 545  400 TON 25.50 10200.00 39.00 15600.00 28.00  11200.00INCIDENTAL STONE BASE

0020 1245000000-E SP  5.68 SMI 5500.00 31240.00 2000.00 11360.00 2400.00  13632.00SHOULDER RECONSTRUCTION

0021 1330000000-E 607  2,600 SY  3.25 8450.00 4.50 11700.00 3.25  8450.00INCIDENTAL MILLING

0022 1491000000-E 610  1,680 TON 45.00 75600.00 29.00 48720.00 28.50  47880.00ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  950 TON 45.00 42750.00 29.25 27787.50 28.90  27455.00ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  5,490 TON 40.00 219600.00 33.75 185287.50 33.30  182817.00ASP CONC SURF CRS S9.5C

0025 1575000000-E 620  445 TON 605.00 269225.00 615.00 273675.00 608.25  270671.25ASP FOR PLANT MIX

0026 2000000000-N 806  24 EA  190.00 4560.00 250.00 6000.00 250.00  6000.00RIGHT OF WAY MARKERS

0027 2022000000-E 815 22.4 CY  10.00 224.00 11.00 246.40 20.00  448.00SUBDRAIN EXCAVATION

0028 2033000000-E 815 16.8 CY  40.00 672.00 45.00 756.00 25.00  420.00SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815  100 LF  10.00 1000.00 6.50 650.00 15.00  1500.006" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  200.00 200.00 500.00 500.00 250.00  250.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  20.00 120.00 25.00 150.00 25.00  150.006" OUTLET PIPE

0032 2286000000-N 840  7 EA  1800.00 12600.00 1500.00 10500.00 1400.00  9800.00MASNRY DRAINAGE STRUCT

0033 2308000000-E 840  48 LF  325.00 15600.00 375.00 18000.00 375.00  18000.00MASNRY DRAINAGE STRUCT

0034 2374000000-N 840  1 EA  750.00 750.00 700.00 700.00 600.00  600.00FRAME-GRT-HD 840.03 **
(E)

0035 2374000000-N 840  2 EA  750.00 1500.00 700.00 1400.00 600.00  1200.00FRAME-GRT-HD 840.03 **
(F)

0036 2374000000-N 840  3 EA  750.00 2250.00 700.00 2100.00 600.00  1800.00FRAME-GRT-HD 840.03 **
(G)

0037 2396000000-N 840  1 EA  575.00 575.00 700.00 700.00 600.00  600.00FRAME W/COVER STD 840.54

0038 2549000000-E 846  1,150 LF  15.00 17250.00 15.00 17250.00 20.00  23000.002'-6" CONC CURB & GUTTER
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0039 2591000000-E 848  880 SY  27.00 23760.00 27.00 23760.00 30.00  26400.004" CONCRETE SIDEWALK

0040 2600000000-N SP   4 EA  650.00 2600.00 650.00 2600.00 750.00  3000.00RETROFIT EXT CURB RAMP

0041 2605000000-N 848  6 EA  950.00 5700.00 950.00 5700.00 1750.00  10500.00CONCRETE CURB RAMP

0042 3030000000-E 862  1,250 LF  14.50 18125.00 14.00 17500.00 15.25  19062.50STL BM GUARDRAIL

0043 3150000000-N 862  10 EA  13.00 130.00 20.00 200.00 25.00  250.00ADDIT GUARDRAIL POSTS

0044 3215000000-N 862  2 EA  1375.00 2750.00 1300.00 2600.00 1300.00  2600.00GR ANCHOR TYPE III

0045 3270000000-N SP   4 EA  1800.00 7200.00 1975.00 7900.00 1875.00  7500.00GR ANCHOR TYPE 350

0046 3317000000-N 862  2 EA  1425.00 2850.00 1100.00 2200.00 1450.00  2900.00GR ANCHOR TYPE B-77

0047 3574000000-E 867  85 LF  25.00 2125.00 50.00 4250.00 50.00  4250.00GENERIC FENCING ITEM 867 (LF)
SPLIT RAIL FENCE RESET

0048 3635000000-E 876  890 TON 50.50 44945.00 48.00 42720.00 47.00  41830.00RIP RAP, CLASS II

0049 3649000000-E 876  482 TON 47.00 22654.00 45.00 21690.00 42.00  20244.00RIP RAP, CLASS B

0050 3656000000-E 876  1,950 SY  3.29 6415.50 3.00 5850.00 3.00  5850.00GEOTEXTILE FOR DRAINGE

0051 4400000000-E 1110  408 SF  3.90 1591.20 4.00 1632.00 10.00  4080.00WORK ZONE SIGNS (STAT)

0052 4405000000-E 1110  144 SF  38.50 5544.00 5.75 828.00 10.00  1440.00WORK ZONE SIGNS (PORT)

0053 4410000000-E 1110  104 SF  4.25 442.00 5.00 520.00 10.00  1040.00WORK ZONE SIGNS (BARR)

0054 4415000000-N 1115  2 EA  4300.00 8600.00 220.00 440.00 2500.00  5000.00FLASHING ARROW BOARD

0055 4422000000-N 1120  33 DAY 345.00 11385.00 27.00 891.00 100.00  3300.00PORT CHANGE MSG SIGN (SHORT TERM)

0056 4430000000-N 1130  115 EA  80.00 9200.00 39.50 4542.50 100.00  11500.00DRUMS

0057 4445000000-E 1145  80 LF  14.80 1184.00 18.00 1440.00 35.00  2800.00BARRICADES (TYPE III)

0058 4450000000-N 1150  60 HR  18.84 1130.40 21.00 1260.00 22.00  1320.00FLAGGER

0059 4685000000-E 1205  23,730 LF  0.39 9254.70 0.40 9492.00 0.39  9254.70THERMO PVT MKG LINES 4"90

0060 4686000000-E 1205  23,585 LF  0.59 13915.15 0.60 14151.00 0.59  13915.15THERMO PVT MKG LINES 4"120

0061 4690000000-E 1205  105 LF  0.60 63.00 0.60 63.00 0.60  63.00THERMO PVT MKG LINES 6"120 MILS

0062 4695000000-E 1205  535 LF  2.00 1070.00 2.00 1070.00 2.00  1070.00THERMO PVT MKG LINES 8"90 MILS

0063 4710000000-E 1205  328 LF  8.00 2624.00 8.00 2624.00 8.00  2624.0024"WIDE THERMO 120 MILS

0064 4721000000-E 1205  6 EA  75.00 450.00 75.00 450.00 75.00  450.00THERMO PVT MKG CHARACTER 120

0065 4725000000-E 1205  21 EA  100.00 2100.00 100.00 2100.00 100.00  2100.00THERMO PVT SYMBOL 90MILS

0066 4770000000-E 1205  990 LF  1.50 1485.00 1.50 1485.00 1.50  1485.004" COLD APPL PLSTIC LINES TYPE **
(II)

0067 5325200000-E 1510  225 LF  44.50 10012.50 68.00 15300.00 65.00  14625.002" WATER LINE

0068 5326200000-E 1510  30 LF  445.00 13350.00 750.00 22500.00 725.00  21750.0012" WATER LINE

0069 5327400000-E 1510  1,120 LF  340.00 380800.00 250.00 280000.00 240.00  268800.0024" WATER LINE

0070 5546000000-E 1515  2 EA  10200.00 20400.00 13500.00 27000.00 13000.00  26000.008" VALVE

0071 5558000000-E 1515  2 EA  3850.00 7700.00 3630.00 7260.00 3500.00  7000.0012" VALVE

0072 5559400000-E 1515  2 EA  11650.00 23300.00 16000.00 32000.00 15500.00  31000.0024" VALVE

0073 5606000000-E 1515  2 EA  2370.00 4740.00 5425.00 10850.00 5235.00  10470.002" BLOW OFF

0074 5648000000-N 1515  1 EA  4300.00 4300.00 2075.00 2075.00 2000.00  2000.00RELOCATE WATER METER

0075 5691200000-E 1520  186 LF  90.00 16740.00 62.25 11578.50 60.00  11160.006" SANITARY GRAVITY SEWER

0076 5709400000-E 1520  351 LF  104.50 36679.50 54.00 18954.00 52.00  18252.008" FORCE MAIN SEWER

0077 5768000000-N 1520  2 EA  1510.00 3020.00 935.00 1870.00 900.00  1800.00SANITARY SEWER CLEAN-OUT
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0078 5776000000-E 1525  2 EA  4500.00 9000.00 1450.00 2900.00 1400.00  2800.005' DIA UTILITY MANHOLE

0079 5804000000-E 1530  1,050 LF  14.00 14700.00 9.35 9817.50 9.00  9450.00ABANDON 12" UTILITY PIPE

0080 5815500000-N 1530  2 EA  510.00 1020.00 520.00 1040.00 500.00  1000.00REMOVE FIRE HYDRANT

0081 5835000000-E 1540  550 LF  275.00 151250.00 150.00 82500.00 405.00  222750.00**" ENCASEMENT PIPE
(42")

0082 5871000000-E 1550  275 LF  275.00 75625.00 308.00 84700.00 438.00  120450.00**" TRENCHLESS INSTALL (IN SOIL)
(42")

0083 5871010000-E 1550  275 LF  850.00 233750.00 1000.00 275000.00 1150.00  316250.00**" TRENCHLESS INSTALL (NOT IN SOIL)
(42")

0084 6000000000-E 1605  8,985 LF  1.85 16622.25 1.85 16622.25 2.00  17970.00TEMPORARY SILT FENCE

0085 6006000000-E 1610  115 TON 44.00 5060.00 45.00 5175.00 40.00  4600.00EROS CONTRL STONE CL A

0086 6009000000-E 1610  40 TON 47.00 1880.00 43.00 1720.00 40.00  1600.00EROS CONTRL STONE CL B

0087 6012000000-E 1610  75 TON 44.00 3300.00 40.00 3000.00 38.00  2850.00SEDIMENT CONTROL STONE

0088 6015000000-E 1615  2 ACR 700.00 1400.00 600.00 1200.00 600.00  1200.00TEMPORARY MULCHING

0089 6018000000-E 1620  240 LB  2.75 660.00 3.50 840.00 3.50  840.00SEED FOR TEMP SEEDING

0090 6021000000-E 1620  1 TON 900.00 900.00 1000.00 1000.00 1000.00  1000.00FERT FOR TEMP SEEDING

0091 6024000000-E 1622  200 LF  20.00 4000.00 12.00 2400.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0092 6029000000-E SP   1,000 LF  1.60 1600.00 1.70 1700.00 2.00  2000.00SAFETY FENCE

0093 6030000000-E 1630  20 CY  41.50 830.00 13.00 260.00 12.00  240.00SILT EXCAVATION

0094 6036000000-E 1631  4,750 SY  1.60 7600.00 1.35 6412.50 1.50  7125.00MATTING FOR EROS CONTROL

0095 6037000000-E SP   100 SY  6.40 640.00 4.00 400.00 4.00  400.00COIR FIBER MAT

0096 6038000000-E SP   1,100 SY  4.25 4675.00 4.95 5445.00 5.00  5500.00PERM SOIL REINF MAT

0097 6042000000-E 1632  210 LF  3.50 735.00 3.50 735.00 3.50  735.001/4" HARDWARE CLOTH

0098 6048000000-E SP   60 SY  52.00 3120.00 60.00 3600.00 50.00  3000.00FLOAT TURBIDITY CURTAIN

0099 6070000000-N 1639  1 EA  485.00 485.00 700.00 700.00 2000.00  2000.00SPECIAL STILLING BASINS

0100 6071012000-E SP   465 LF  9.00 4185.00 7.50 3487.50 8.00  3720.00COIR FIBER WATTLE

0101 6071020000-E SP   100 LB  7.50 750.00 9.00 900.00 10.00  1000.00POLYACRYLAMIDE (PAM)

0102 6084000000-E 1660  2 ACR 1750.00 3500.00 2000.00 4000.00 2000.00  4000.00SEEDING AND MULCHING

0103 6087000000-E 1660  3 ACR 150.00 450.00 60.00 180.00 60.00  180.00MOWING

0104 6090000000-E 1661  50 LB  9.00 450.00 3.00 150.00 3.00  150.00SEED FOR REPAIR SEEDING

0105 6093000000-E 1661 0.25 TON 1000.00 250.00 900.00 225.00 900.00  225.00FERT FOR REPAIR SEEDING

0106 6096000000-E 1662  50 LB  4.00 200.00 3.50 175.00 3.50  175.00SEED FOR SUPP SEEDING

0107 6108000000-E 1665 1.25 TON 1000.00 1250.00 900.00 1125.00 900.00  1125.00FERTILIZER TOPDRESSING

0108 6111000000-E SP   175 LF  135.00 23625.00 70.00 12250.00 25.00  4375.00IMPERVIOUS DIKE

0109 6114500000-N 1667  10 MHR 60.00 600.00 50.00 500.00 5.00  50.00SPECIALIZED HAND MOWING

0110 6117000000-N SP   25 EA  160.40 4010.00 100.00 2500.00 200.00  5000.00RESPONSE FOR EROS CONTROL

0111 6123000000-E 1670 0.3 ACR 4000.00 1200.00 1200.00 360.00 1200.00  360.00REFORESTATION

WALL ITEMS

0112 8802030000-E SP   135 SF  68.00 9180.00 60.00 8100.00 100.00  13500.00SEGMENTAL GRAVITY RETAIN WALLS
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STRUCTURE ITEMS

0113 8021000000-N SP  Lump Sum 33000.00 20000.00  210000.00REMV EXIST STR **********
(18+75.00-L-)

0114 8105540000-E 411  118 LF  400.00 47200.00 500.00 59000.00 500.00  59000.003'-6" DRILLD PIER IN SOIL

0115 8105640000-E 411  81 LF  1730.00 140130.00 2200.00 178200.00 1750.00  141750.003'-6" DRILLD PIER NO SOIL

0116 8111400000-E 411 109.4 LF  100.00 10940.00 250.00 27350.00 125.00  13675.00PERM STL CASING FOR 3'-6" PIER

0117 8113000000-N 411  1 EA  500.00 500.00 1500.00 1500.00 500.00  500.00SID INSPECTIONS

0118 8114000000-N 411  3 EA  1500.00 4500.00 5000.00 15000.00 1500.00  4500.00SPT TESTING

0119 8115000000-N 411  1 EA  2500.00 2500.00 850.00 850.00 5000.00  5000.00CSL TESTING

0120 8121000000-N 412 Lump Sum 12800.00 7500.00  15000.00UNCL STR EXCAV STA *****
(18+75.00-L)

0121 8147000000-E 420  13,415 SF  34.50 462817.50 25.00 335375.00 30.00  402450.00REINF CONCRETE DECK SLAB

0122 8161000000-E 420  11,271 SF  0.31 3494.01 0.30 3381.30 0.50  5635.50GROOVING BRIDGE FLOORS

0123 8182000000-E 420 197.6 CY  555.00 109668.00 800.00 158080.00 750.00  148200.00CLASS A CONCRETE (BRIDGE)

0124 8210000000-N 422 Lump Sum 37000.00 40000.00  40000.00BRG APPR SLAB ***********
(18+75.00-L-)

0125 8217000000-E 425  45,636 LB  1.00 45636.00 0.80 36508.80 1.00  45636.00REINF STEEL (BRIDGE)

0126 8238000000-E 425  7,045 LB  1.90 13385.50 1.10 7749.50 2.00  14090.00SPIRAL COL REINF STL BRG

0127 8265000000-E 430 1,298.91 LF  220.00 285760.20 260.00 337716.60 250.00  324727.5054" PRESTR CONCRETE GIRDR

0128 8364000000-E 450  300 LF  75.50 22650.00 120.00 36000.00 75.00  22500.00HP12X53 PILES

0129 8475000000-E 460 320.19 LF  119.00 38102.61 125.00 40023.75 125.00  40023.75TWO BAR METAL RAIL

0130 8503000000-E 460 347.67 LF  82.50 28682.78 75.00 26075.25 50.00  17383.50CONCRETE BARRIER RAIL

0131 8517000000-E 460 327.69 LF  99.50 32605.16 75.00 24576.75 50.00  16384.501'-**"X*****"CONC PARAPET
(1'-3 1/2"  X 3'-3 1/2")

0132 8608000000-E 876  1,275 TON 40.00 51000.00 45.00 57375.00 50.00  63750.00RIP RAP II (2'-0")

0133 8622000000-E 876  1,420 SY  3.00 4260.00 4.00 5680.00 2.00  2840.00GEOTEXTILE FOR DRAINAGE

0134 8657000000-N 430 Lump Sum 10300.00 35000.00  7500.00ELASTOMERIC BEARINGS

0135 8706000000-N SP  Lump Sum 76600.00 109000.00  50000.00EXPANSION JOINT SEALS

 

    TOTAL 4244380.26 TOTAL 4255998.10 TOTAL  4554093.35CONTRACT TOTAL

 

    SUB-TOTAL 2761668.50 SUB-TOTAL 2685956.15 SUB-TOTAL  2890047.60ROADWAY ITEMS

    SUB-TOTAL 9180.00 SUB-TOTAL 8100.00 SUB-TOTAL  13500.00WALL ITEMS

    SUB-TOTAL 1473531.76 SUB-TOTAL 1561941.95 SUB-TOTAL  1650545.75STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 245000.00 312150.00  MOBILIZATION

0002 0029000000-N SP  Lump Sum 30000.00 60405.00  REINF BRG APPR **********
(18+75)

0003 0050000000-E 226  1 ACR 5000.00 5000.00 100.00 100.00  SUPP CLEARING & GRUBBING

0004 0057000000-E 226  580 CY  20.00 11600.00 25.00 14500.00  UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 574652.00 725000.00  GRADING

0006 0106000000-E 230  31,200 CY  10.00 312000.00 12.95 404040.00  BORROW EXCAVATION

0007 0134000000-E 240  580 CY  10.00 5800.00 9.00 5220.00  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  25.00 10000.00 40.00 16000.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  670 SY  2.60 1742.00 2.00 1340.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  84 TON 37.38 3139.92 35.00 2940.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  285 SY  2.65 755.25 2.00 570.00  FND CONDIT GEOTEXTILE

0012 0335200000-E 305  56 LF  56.35 3155.60 30.00 1680.00  15" DRAINAGE PIPE

0013 0335300000-E 305  128 LF  61.53 7875.84 30.00 3840.00  18" DRAINAGE PIPE

0014 0335600000-E 305  328 LF  101.49 33288.72 40.00 13120.00  36" DRAINAGE PIPE

0015 0588000000-E 310  64 LF  75.33 4821.12 30.00 1920.00  18" CS PIPE CULV 0.064"

0016 0636000000-E 310  2 EA  573.56 1147.12 225.00 450.00  **" CS ELBOW *****" THICK
(18", 0.064")

0017 0995000000-E 340  90 LF  19.55 1759.50 9.00 810.00  PIPE REMOVAL

0018 1121000000-E 520  198 TON 45.00 8910.00 30.00 5940.00  AGGREGATE BASE COURSE

0019 1220000000-E 545  400 TON 35.00 14000.00 28.00 11200.00  INCIDENTAL STONE BASE

0020 1245000000-E SP  5.68 SMI 4000.00 22720.00 4500.00 25560.00  SHOULDER RECONSTRUCTION

0021 1330000000-E 607  2,600 SY  13.00 33800.00 6.25 16250.00  INCIDENTAL MILLING

0022 1491000000-E 610  1,680 TON 28.50 47880.00 28.50 47880.00  ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  950 TON 28.90 27455.00 28.90 27455.00  ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  5,490 TON 33.30 182817.00 33.30 182817.00  ASP CONC SURF CRS S9.5C

0025 1575000000-E 620  445 TON 608.25 270671.25 608.25 270671.25  ASP FOR PLANT MIX

0026 2000000000-N 806  24 EA  185.00 4440.00 200.00 4800.00  RIGHT OF WAY MARKERS

0027 2022000000-E 815 22.4 CY  45.00 1008.00 35.00 784.00  SUBDRAIN EXCAVATION

0028 2033000000-E 815 16.8 CY  24.00 403.20 35.00 588.00  SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815  100 LF  20.00 2000.00 8.50 850.00  6" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  500.00 500.00 450.00 450.00  SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  50.00 300.00 50.00 300.00  6" OUTLET PIPE

0032 2286000000-N 840  7 EA  1559.69 10917.83 1475.00 10325.00  MASNRY DRAINAGE STRUCT

0033 2308000000-E 840  48 LF  258.75 12420.00 250.00 12000.00  MASNRY DRAINAGE STRUCT

0034 2374000000-N 840  1 EA  764.75 764.75 575.00 575.00  FRAME-GRT-HD 840.03 **
(E)

0035 2374000000-N 840  2 EA  805.00 1610.00 575.00 1150.00  FRAME-GRT-HD 840.03 **
(F)

0036 2374000000-N 840  3 EA  805.00 2415.00 575.00 1725.00  FRAME-GRT-HD 840.03 **
(G)

0037 2396000000-N 840  1 EA  638.25 638.25 575.00 575.00  FRAME W/COVER STD 840.54

0038 2549000000-E 846  1,150 LF  13.00 14950.00 13.00 14950.00  2'-6" CONC CURB & GUTTER
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0039 2591000000-E 848  880 SY  25.00 22000.00 25.00 22000.00  4" CONCRETE SIDEWALK

0040 2600000000-N SP   4 EA  1800.00 7200.00 2131.95 8527.80  RETROFIT EXT CURB RAMP

0041 2605000000-N 848  6 EA  950.00 5700.00 1281.95 7691.70  CONCRETE CURB RAMP

0042 3030000000-E 862  1,250 LF  14.50 18125.00 14.50 18125.00  STL BM GUARDRAIL

0043 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00  ADDIT GUARDRAIL POSTS

0044 3215000000-N 862  2 EA  1375.00 2750.00 1375.00 2750.00  GR ANCHOR TYPE III

0045 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00  GR ANCHOR TYPE 350

0046 3317000000-N 862  2 EA  1425.00 2850.00 1425.00 2850.00  GR ANCHOR TYPE B-77

0047 3574000000-E 867  85 LF  20.00 1700.00 20.00 1700.00  GENERIC FENCING ITEM 867 (LF)
SPLIT RAIL FENCE RESET

0048 3635000000-E 876  890 TON 50.00 44500.00 35.00 31150.00  RIP RAP, CLASS II

0049 3649000000-E 876  482 TON 37.00 17834.00 32.00 15424.00  RIP RAP, CLASS B

0050 3656000000-E 876  1,950 SY  3.25 6337.50 2.00 3900.00  GEOTEXTILE FOR DRAINGE

0051 4400000000-E 1110  408 SF  4.00 1632.00 3.90 1591.20  WORK ZONE SIGNS (STAT)

0052 4405000000-E 1110  144 SF  32.13 4626.72 8.85 1274.40  WORK ZONE SIGNS (PORT)

0053 4410000000-E 1110  104 SF  6.00 624.00 4.25 442.00  WORK ZONE SIGNS (BARR)

0054 4415000000-N 1115  2 EA  3500.00 7000.00 2240.00 4480.00  FLASHING ARROW BOARD

0055 4422000000-N 1120  33 DAY 35.00 1155.00 23.00 759.00  PORT CHANGE MSG SIGN (SHORT TERM)

0056 4430000000-N 1130  115 EA  47.00 5405.00 43.00 4945.00  DRUMS

0057 4445000000-E 1145  80 LF  16.00 1280.00 14.80 1184.00  BARRICADES (TYPE III)

0058 4450000000-N 1150  60 HR  30.00 1800.00 15.00 900.00  FLAGGER

0059 4685000000-E 1205  23,730 LF  0.39 9254.70 0.39 9254.70  THERMO PVT MKG LINES 4"90

0060 4686000000-E 1205  23,585 LF  0.59 13915.15 0.59 13915.15  THERMO PVT MKG LINES 4"120

0061 4690000000-E 1205  105 LF  0.60 63.00 0.60 63.00  THERMO PVT MKG LINES 6"120 MILS

0062 4695000000-E 1205  535 LF  2.00 1070.00 2.00 1070.00  THERMO PVT MKG LINES 8"90 MILS

0063 4710000000-E 1205  328 LF  8.00 2624.00 8.00 2624.00  24"WIDE THERMO 120 MILS

0064 4721000000-E 1205  6 EA  75.00 450.00 75.00 450.00  THERMO PVT MKG CHARACTER 120

0065 4725000000-E 1205  21 EA  100.00 2100.00 100.00 2100.00  THERMO PVT SYMBOL 90MILS

0066 4770000000-E 1205  990 LF  1.50 1485.00 1.50 1485.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0067 5325200000-E 1510  225 LF  56.35 12678.75 65.00 14625.00  2" WATER LINE

0068 5326200000-E 1510  30 LF  373.75 11212.50 725.00 21750.00  12" WATER LINE

0069 5327400000-E 1510  1,120 LF  419.35 469672.00 240.00 268800.00  24" WATER LINE

0070 5546000000-E 1515  2 EA  14727.19 29454.38 13000.00 26000.00  8" VALVE

0071 5558000000-E 1515  2 EA  2918.13 5836.26 3500.00 7000.00  12" VALVE

0072 5559400000-E 1515  2 EA  9372.50 18745.00 15500.00 31000.00  24" VALVE

0073 5606000000-E 1515  2 EA  3306.25 6612.50 5235.43 10470.86  2" BLOW OFF

0074 5648000000-N 1515  1 EA  6440.00 6440.00 2000.00 2000.00  RELOCATE WATER METER

0075 5691200000-E 1520  186 LF  148.49 27619.14 60.00 11160.00  6" SANITARY GRAVITY SEWER

0076 5709400000-E 1520  351 LF  122.62 43039.62 52.00 18252.00  8" FORCE MAIN SEWER

0077 5768000000-N 1520  2 EA  1725.00 3450.00 900.00 1800.00  SANITARY SEWER CLEAN-OUT
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0078 5776000000-E 1525  2 EA  2788.75 5577.50 1400.00 2800.00  5' DIA UTILITY MANHOLE

0079 5804000000-E 1530  1,050 LF  15.96 16758.00 9.00 9450.00  ABANDON 12" UTILITY PIPE

0080 5815500000-N 1530  2 EA  552.00 1104.00 500.00 1000.00  REMOVE FIRE HYDRANT

0081 5835000000-E 1540  550 LF  140.00 77000.00 405.00 222750.00  **" ENCASEMENT PIPE
(42")

0082 5871000000-E 1550  275 LF  449.00 123475.00 438.00 120450.00  **" TRENCHLESS INSTALL (IN SOIL)
(42")

0083 5871010000-E 1550  275 LF  829.00 227975.00 1150.00 316250.00  **" TRENCHLESS INSTALL (NOT IN SOIL)
(42")

0084 6000000000-E 1605  8,985 LF  1.85 16622.25 1.85 16622.25  TEMPORARY SILT FENCE

0085 6006000000-E 1610  115 TON 40.00 4600.00 35.00 4025.00  EROS CONTRL STONE CL A

0086 6009000000-E 1610  40 TON 40.00 1600.00 32.00 1280.00  EROS CONTRL STONE CL B

0087 6012000000-E 1610  75 TON 32.00 2400.00 30.00 2250.00  SEDIMENT CONTROL STONE

0088 6015000000-E 1615  2 ACR 600.00 1200.00 600.00 1200.00  TEMPORARY MULCHING

0089 6018000000-E 1620  240 LB  3.50 840.00 3.50 840.00  SEED FOR TEMP SEEDING

0090 6021000000-E 1620  1 TON 1000.00 1000.00 1000.00 1000.00  FERT FOR TEMP SEEDING

0091 6024000000-E 1622  200 LF  28.82 5764.00 10.00 2000.00  TEMPORARY SLOPE DRAINS

0092 6029000000-E SP   1,000 LF  1.70 1700.00 1.70 1700.00  SAFETY FENCE

0093 6030000000-E 1630  20 CY  9.15 183.00 25.00 500.00  SILT EXCAVATION

0094 6036000000-E 1631  4,750 SY  1.35 6412.50 1.35 6412.50  MATTING FOR EROS CONTROL

0095 6037000000-E SP   100 SY  4.00 400.00 4.00 400.00  COIR FIBER MAT

0096 6038000000-E SP   1,100 SY  4.95 5445.00 4.95 5445.00  PERM SOIL REINF MAT

0097 6042000000-E 1632  210 LF  3.50 735.00 3.50 735.00  1/4" HARDWARE CLOTH

0098 6048000000-E SP   60 SY  50.00 3000.00 25.00 1500.00  FLOAT TURBIDITY CURTAIN

0099 6070000000-N 1639  1 EA  1500.00 1500.00 750.00 750.00  SPECIAL STILLING BASINS

0100 6071012000-E SP   465 LF  7.50 3487.50 6.00 2790.00  COIR FIBER WATTLE

0101 6071020000-E SP   100 LB  9.00 900.00 8.00 800.00  POLYACRYLAMIDE (PAM)

0102 6084000000-E 1660  2 ACR 2000.00 4000.00 2000.00 4000.00  SEEDING AND MULCHING

0103 6087000000-E 1660  3 ACR 60.00 180.00 60.00 180.00  MOWING

0104 6090000000-E 1661  50 LB  3.00 150.00 3.00 150.00  SEED FOR REPAIR SEEDING

0105 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00  FERT FOR REPAIR SEEDING

0106 6096000000-E 1662  50 LB  3.50 175.00 3.50 175.00  SEED FOR SUPP SEEDING

0107 6108000000-E 1665 1.25 TON 900.00 1125.00 900.00 1125.00  FERTILIZER TOPDRESSING

0108 6111000000-E SP   175 LF  50.00 8750.00 25.00 4375.00  IMPERVIOUS DIKE

0109 6114500000-N 1667  10 MHR 50.00 500.00 50.00 500.00  SPECIALIZED HAND MOWING

0110 6117000000-N SP   25 EA  100.00 2500.00 50.00 1250.00  RESPONSE FOR EROS CONTROL

0111 6123000000-E 1670 0.3 ACR 1200.00 360.00 1200.00 360.00  REFORESTATION

WALL ITEMS

0112 8802030000-E SP   135 SF  63.00 8505.00 63.00 8505.00  SEGMENTAL GRAVITY RETAIN WALLS



MAR 04, 2014 02:43 PM

TIP NO B-4991 2:00 PM 12 /  13 002

WAKE

40890.3.FD1

FED AID NO BRZ-1163(7)

GRADING, PAVING, DRAINAGE, AND STRUCTURE.

BRIDGE OVER BEAVER CREEK AND APPROACHES ON SR-1163.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C202573FEB 18 2014
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STRUCTURE ITEMS

0113 8021000000-N SP  Lump Sum 210000.00 245000.00  REMV EXIST STR **********
(18+75.00-L-)

0114 8105540000-E 411  118 LF  500.00 59000.00 545.00 64310.00  3'-6" DRILLD PIER IN SOIL

0115 8105640000-E 411  81 LF  1750.00 141750.00 2050.00 166050.00  3'-6" DRILLD PIER NO SOIL

0116 8111400000-E 411 109.4 LF  125.00 13675.00 125.00 13675.00  PERM STL CASING FOR 3'-6" PIER

0117 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00  SID INSPECTIONS

0118 8114000000-N 411  3 EA  1500.00 4500.00 1500.00 4500.00  SPT TESTING

0119 8115000000-N 411  1 EA  5000.00 5000.00 2500.00 2500.00  CSL TESTING

0120 8121000000-N 412 Lump Sum 15000.00 85570.00  UNCL STR EXCAV STA *****
(18+75.00-L)

0121 8147000000-E 420  13,415 SF  30.00 402450.00 45.00 603675.00  REINF CONCRETE DECK SLAB

0122 8161000000-E 420  11,271 SF  0.50 5635.50 0.44 4959.24  GROOVING BRIDGE FLOORS

0123 8182000000-E 420 197.6 CY  750.00 148200.00 2850.00 563160.00  CLASS A CONCRETE (BRIDGE)

0124 8210000000-N 422 Lump Sum 40000.00 48225.00  BRG APPR SLAB ***********
(18+75.00-L-)

0125 8217000000-E 425  45,636 LB  1.00 45636.00 1.50 68454.00  REINF STEEL (BRIDGE)

0126 8238000000-E 425  7,045 LB  2.00 14090.00 3.25 22896.25  SPIRAL COL REINF STL BRG

0127 8265000000-E 430 1,298.91 LF  250.00 324727.50 375.00 487091.25  54" PRESTR CONCRETE GIRDR

0128 8364000000-E 450  300 LF  75.00 22500.00 108.00 32400.00  HP12X53 PILES

0129 8475000000-E 460 320.19 LF  125.00 40023.75 160.00 51230.40  TWO BAR METAL RAIL

0130 8503000000-E 460 347.67 LF  50.00 17383.50 85.40 29691.02  CONCRETE BARRIER RAIL

0131 8517000000-E 460 327.69 LF  50.00 16384.50 105.50 34571.30  1'-**"X*****"CONC PARAPET
(1'-3 1/2"  X 3'-3 1/2")

0132 8608000000-E 876  1,275 TON 50.00 63750.00 55.00 70125.00  RIP RAP II (2'-0")

0133 8622000000-E 876  1,420 SY  2.00 2840.00 3.00 4260.00  GEOTEXTILE FOR DRAINAGE

0134 8657000000-N 430 Lump Sum 7500.00 30000.00  ELASTOMERIC BEARINGS

0135 8706000000-N SP  Lump Sum 50000.00 85000.00  EXPANSION JOINT SEALS

 

    TOTAL 4924623.07 TOTAL 6243412.27  CONTRACT TOTAL

 

    SUB-TOTAL 3265572.32 SUB-TOTAL 3517063.81  ROADWAY ITEMS

    SUB-TOTAL 8505.00 SUB-TOTAL 8505.00  WALL ITEMS

    SUB-TOTAL 1650545.75 SUB-TOTAL 2717843.46  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3927599.41   DEVERE CONSTRUCTION COMPANY, INC

     2  4054854.49   THE HURLEY GROUP LLC

     3  4127470.00   FSC II LLC DBA FRED SMITH COMPANY

     4  4244380.26   S. T. WOOTEN CORPORATION

     5  4255998.10   PCL CIVIL CONSTRUCTORS INC

     6  4554093.35   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
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     7  4924623.07   TRIANGLE GRADING & PAVING INC

     8  6243412.27   DANE CONSTRUCTION, INC.
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GRANVILLE
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FED AID NO IMPP-085-4(122)

BRIDGE REHABILITATION.

BRIDGES #51, 52, 55, 56, 60, AND 61.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

BUCKEYE BRIDGE, LLC HRI INC DBA HRI BRIDGE COMPANY

CANTON,  NC STATE COLLEGE,  PA

C203453FEB 18 2014

0.170 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 92200.52 96000.00  90500.00MOBILIZATION

0002 1297000000-E 607  2,380 SY  13.65 32487.00 14.00 33320.00 6.95  16541.00MILL ASP PVMT *****" DTH
(1-1/2")

0003 1519000000-E 610  233 TON 160.76 37457.08 185.00 43105.00 160.76  37457.08ASP CONC SURF CRS S9.5B

0004 1575000000-E 620  14 TON 659.51 9233.14 750.00 10500.00 659.51  9233.14ASP FOR PLANT MIX

0005 1840000000-E 665  7,200 LF  1.00 7200.00 1.15 8280.00 1.95  14040.00MILLED RUMBLE STRIPS

0006 4400000000-E 1110  240 SF  4.25 1020.00 10.00 2400.00 4.25  1020.00WORK ZONE SIGNS (STAT)

0007 4405000000-E 1110  640 SF  7.25 4640.00 15.00 9600.00 7.25  4640.00WORK ZONE SIGNS (PORT)

0008 4415000000-N 1115  4 EA  600.00 2400.00 2400.00 9600.00 2300.00  9200.00FLASHING ARROW BOARD

0009 4420000000-N 1120  2 EA  3200.00 6400.00 2800.00 5600.00 8850.00  17700.00PORTABLE CHANGE MSG SIGN

0010 4430000000-N 1130  80 EA  38.00 3040.00 50.00 4000.00 20.00  1600.00DRUMS

0011 4450000000-N 1150  40 HR  20.00 800.00 25.00 1000.00 20.00  800.00FLAGGER

0012 4480000000-N 1165  2 EA  7200.00 14400.00 7000.00 14000.00 22500.00  45000.00TMA

0013 4510000000-N SP   48 HR  23.00 1104.00 40.00 1920.00 45.00  2160.00LAW ENFORCEMENT

0014 4516000000-N 1180  30 EA  27.00 810.00 50.00 1500.00 27.00  810.00SKINNY DRUM

0015 4815000000-E 1205  3,690 LF  1.50 5535.00 2.50 9225.00 1.50  5535.00PAINT PVMT MARKINGS 6"

0016 4847100000-E 1205  3,690 LF  5.00 18450.00 5.00 18450.00 5.00  18450.00POLYUREA LINES (6" *****)
(STANDARD GLASS BEADS)

0017 4900000000-N 1251  10 EA  50.00 500.00 50.00 500.00 50.00  500.00PERM RAISED PVMT MARKERS

0018 8161000000-E 420  69,805 SF  0.75 52353.75 0.67 46769.35 0.44  30714.20GROOVING BRIDGE FLOORS

0019 8559000000-E SP   65 SY  135.00 8775.00 350.00 22750.00 60.00  3900.00SURFACE PREP, CLASS II

0020 8573000000-E SP  482.3 CY  750.00 361725.00 750.00 361725.00 600.00  289380.00LATEX MOD CONC OVERLAY

0021 8580000000-E SP   8,680 SY  35.00 303800.00 27.50 238700.00 25.00  217000.00PLACING LATEX MOD CONC

0022 8660000000-E SP   34 CF  280.00 9520.00 325.00 11050.00 280.00  9520.00CONCRETE REPAIRS

0023 8664000000-E SP  486.6 CF  440.00 214104.00 500.00 243300.00 450.00  218970.00SHOTCRETE REPAIRS

0024 8678000000-E SP  147.8 LF  80.00 11824.00 100.00 14780.00 80.00  11824.00EPOXY RESIN INJECTION

0025 8692000000-N SP  Lump Sum 190000.00 100000.00  227500.00FOAM JOINT SEALS

0026 8881000000-E SP  6.8 CY  2750.00 18700.00 2000.00 13600.00 5400.00  36720.00GENERIC STRUCTURE ITEM (CY)
CLASS A CONCRETE (BRIDGE)

0027 8889000000-E SP   608 LB  3.00 1824.00 2.00 1216.00 4.00  2432.00GENERIC STRUCTURE ITEM (LB)
EPOXY COATED REINFORCING STEEL(BRIDGE)

0028 8892000000-E SP   952 SF  17.00 16184.00 20.00 19040.00 10.00  9520.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0029 8892000000-E SP   3,188 SF  3.00 9564.00 15.00 47820.00 7.50  23910.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0030 8893000000-E SP   8,680 SY  38.00 329840.00 41.00 355880.00 38.00  329840.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0031 8893000000-E SP   8,680 SY  9.00 78120.00 15.00 130200.00 22.00  190960.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 1844010.49 TOTAL 1875830.35 TOTAL  1877376.42CONTRACT TOTAL
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    SUB-TOTAL 1844010.49 SUB-TOTAL 1875830.35 SUB-TOTAL  1877376.42ROADWAY ITEMS
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GRANVILLE
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FED AID NO IMPP-085-4(122)

BRIDGE REHABILITATION.

BRIDGES #51, 52, 55, 56, 60, AND 61.

PENHALL COMPANY

ANAHEIM,  CA

LANFORD BROTHERS CO., INC. NHM CONSTRUCTORS, LLC

ROANOKE,  VA ASHEVILLE,  NC

C203453FEB 18 2014

0.170 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 150000.00  170000.00MOBILIZATION

0002 1297000000-E 607  2,380 SY  11.00 26180.00 8.00 19040.00 11.45  27251.00MILL ASP PVMT *****" DTH
(1-1/2")

0003 1519000000-E 610  233 TON 210.00 48930.00 300.00 69900.00 300.00  69900.00ASP CONC SURF CRS S9.5B

0004 1575000000-E 620  14 TON 850.00 11900.00 600.00 8400.00 727.20  10180.80ASP FOR PLANT MIX

0005 1840000000-E 665  7,200 LF  0.50 3600.00 1.09 7848.00 3.00  21600.00MILLED RUMBLE STRIPS

0006 4400000000-E 1110  240 SF  5.00 1200.00 4.64 1113.60 4.45  1068.00WORK ZONE SIGNS (STAT)

0007 4405000000-E 1110  640 SF  11.00 7040.00 10.00 6400.00 5.90  3776.00WORK ZONE SIGNS (PORT)

0008 4415000000-N 1115  4 EA  2500.00 10000.00 2507.00 10028.00 3500.00  14000.00FLASHING ARROW BOARD

0009 4420000000-N 1120  2 EA  11000.00 22000.00 9646.50 19293.00 7500.00  15000.00PORTABLE CHANGE MSG SIGN

0010 4430000000-N 1130  80 EA  50.00 4000.00 42.90 3432.00 50.00  4000.00DRUMS

0011 4450000000-N 1150  40 HR  60.00 2400.00 22.50 900.00 20.00  800.00FLAGGER

0012 4480000000-N 1165  2 EA  10000.00 20000.00 24525.00 49050.00 18500.00  37000.00TMA

0013 4510000000-N SP   48 HR  58.00 2784.00 43.60 2092.80 40.00  1920.00LAW ENFORCEMENT

0014 4516000000-N 1180  30 EA  30.00 900.00 31.35 940.50 50.00  1500.00SKINNY DRUM

0015 4815000000-E 1205  3,690 LF  2.00 7380.00 1.64 6051.60 1.75  6457.50PAINT PVMT MARKINGS 6"

0016 4847100000-E 1205  3,690 LF  6.50 23985.00 5.45 20110.50 6.00  22140.00POLYUREA LINES (6" *****)
(STANDARD GLASS BEADS)

0017 4900000000-N 1251  10 EA  65.00 650.00 54.50 545.00 60.00  600.00PERM RAISED PVMT MARKERS

0018 8161000000-E 420  69,805 SF  0.40 27922.00 0.36 25129.80 0.66  46071.30GROOVING BRIDGE FLOORS

0019 8559000000-E SP   65 SY  150.00 9750.00 350.00 22750.00 300.00  19500.00SURFACE PREP, CLASS II

0020 8573000000-E SP  482.3 CY  525.00 253207.50 1050.00 506415.00 1500.00  723450.00LATEX MOD CONC OVERLAY

0021 8580000000-E SP   8,680 SY  22.00 190960.00 70.00 607600.00 67.50  585900.00PLACING LATEX MOD CONC

0022 8660000000-E SP   34 CF  1000.00 34000.00 825.00 28050.00 1050.00  35700.00CONCRETE REPAIRS

0023 8664000000-E SP  486.6 CF  1000.00 486600.00 825.00 401445.00 1000.00  486600.00SHOTCRETE REPAIRS

0024 8678000000-E SP  147.8 LF  110.00 16258.00 47.00 6946.60 375.00  55425.00EPOXY RESIN INJECTION

0025 8692000000-N SP  Lump Sum 105000.00 253080.28  200000.00FOAM JOINT SEALS

0026 8881000000-E SP  6.8 CY  2500.00 17000.00 2100.00 14280.00 1000.00  6800.00GENERIC STRUCTURE ITEM (CY)
CLASS A CONCRETE (BRIDGE)

0027 8889000000-E SP   608 LB  3.30 2006.40 7.84 4766.72 0.60  364.80GENERIC STRUCTURE ITEM (LB)
EPOXY COATED REINFORCING STEEL(BRIDGE)

0028 8892000000-E SP   952 SF  59.00 56168.00 29.25 27846.00 150.00  142800.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0029 8892000000-E SP   3,188 SF  15.00 47820.00 30.00 95640.00 10.00  31880.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0030 8893000000-E SP   8,680 SY  38.00 329840.00 44.12 382961.60 56.00  486080.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0031 8893000000-E SP   8,680 SY  9.00 78120.00 13.00 112840.00 20.00  173600.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 1997600.90 TOTAL 2864896.00 TOTAL  3401364.40CONTRACT TOTAL
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    SUB-TOTAL 1997600.90 SUB-TOTAL 2864896.00 SUB-TOTAL  3401364.40ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1844010.49   AMERICAN CONTRACTING & SERVICES INC

     2  1875830.35   BUCKEYE BRIDGE, LLC

     3  1877376.42   HRI INC DBA HRI BRIDGE COMPANY

     4  1997600.90   PENHALL COMPANY

     5  2864896.00   LANFORD BROTHERS CO., INC.

     6  3401364.40   NHM CONSTRUCTORS, LLC
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TIP NO B-4475 2:00 PM 1 /  9 004

COLUMBUS

38380.3.FD1

FED AID NO BRZ-1119(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

S & C CONSTRUCTION LLC CAROLINA BRIDGE CO., INC.

GARLAND,  NC ORANGEBURG,  SC

C203348FEB 18 2014

0.060 MI

ROADWAY ITEMS

0001 0000400000-N 801 Lump Sum 6500.00 5600.00  7257.72CONSTRUCTION SURVEYING

0002 0029000000-N SP  Lump Sum 9450.00 13507.20  13146.77REINF BRG APPR **********
(15+66.00-L-)

0003 0043000000-N 226 Lump Sum 59700.00 20160.00  43860.99GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 560.00 560.00 11787.99  11787.99SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  5.00 2000.00 5.60 2240.00 5.04  2016.00UNDERCUT EXCAVATION

0006 0195000000-E 265  400 CY  8.00 3200.00 16.80 6720.00 31.08  12432.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  1.00 400.00 1.12 448.00 3.07  1228.00GEOTEXTILE SOIL STABILIZATION

0008 0223000000-E 275  130 SY  70.00 9100.00 84.47 10981.10 84.32  10961.60ROCK PLATING

0009 0318000000-E 300  2 TON 70.00 140.00 42.56 85.12 47.16  94.32FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  5 SY  20.00 100.00 1.12 5.60 5.86  29.30FND CONDIT GEOTEXTILE

0011 0335200000-E 305  12 LF  58.00 696.00 16.80 201.60 142.47  1709.6415" DRAINAGE PIPE

0012 1220000000-E 545  20 TON 50.00 1000.00 43.68 873.60 47.92  958.40INCIDENTAL STONE BASE

0013 1489000000-E 610  115 TON 177.40 20401.00 196.00 22540.00 163.00  18745.00ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  170 TON 140.40 23868.00 151.20 25704.00 126.00  21420.00ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  20 TON 614.00 12280.00 764.96 15299.20 614.00  12280.00ASP FOR PLANT MIX

0016 2022000000-E 815  23 CY  15.00 345.00 11.20 257.60 5.00  115.00SUBDRAIN EXCAVATION

0017 2026000000-E 815  100 SY  2.00 200.00 1.12 112.00 5.00  500.00GEOTEXTILE FOR SUBSURF DRNS

0018 2036000000-E 815  17 CY  30.00 510.00 64.96 1104.32 65.00  1105.00SUBDRAIN COARSE AGGREGATE

0019 2044000000-E 815  100 LF  5.00 500.00 2.80 280.00 5.00  500.006" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  90.00 90.00 112.00 112.00 5.00  5.00SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  10.00 60.00 5.60 33.60 5.00  30.006" OUTLET PIPE

0022 2286000000-N 840  1 EA  1305.00 1305.00 1120.00 1120.00 2019.21  2019.21MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  1 EA  555.00 555.00 392.00 392.00 915.50  915.50FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  20 LF  90.00 1800.00 44.80 896.00 100.24  2004.80SHOULDER BERM GUTTER

0025 3030000000-E 862  50 LF  15.00 750.00 17.92 896.00 15.00  750.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 22.40 112.00 11.00  55.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1400.00 5600.00 1120.00 4480.00 1400.00  5600.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1825.00 7300.00 2212.00 8848.00 1825.00  7300.00GR ANCHOR TYPE 350

0029 3649000000-E 876  1 TON 315.00 315.00 44.80 44.80 246.05  246.05RIP RAP, CLASS B

0030 3656000000-E 876  495 SY  0.80 396.00 1.40 693.00 3.20  1584.00GEOTEXTILE FOR DRAINGE

0031 4155000000-N 907  6 EA  1.00 6.00 22.40 134.40 50.00  300.00DISPOSE SIGN SYST U-CHAN

0032 4400000000-E 1110  322 SF  3.88 1249.36 4.87 1568.14 4.35  1400.70WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  119 SF  5.00 595.00 5.32 633.08 4.75  565.25WORK ZONE SIGNS (BARR)

0034 4445000000-E 1145  96 LF  15.00 1440.00 16.58 1591.68 14.80  1420.80BARRICADES (TYPE III)

0035 4810000000-E 1205  2,520 LF  1.63 4107.60 1.12 2822.40 0.89  2242.80PAINT PVMT MARKINGS 4"

0036 6000000000-E 1605  660 LF  2.00 1320.00 3.08 2032.80 3.50  2310.00TEMPORARY SILT FENCE

0037 6006000000-E 1610  125 TON 20.00 2500.00 44.80 5600.00 100.76  12595.00EROS CONTRL STONE CL A

0038 6009000000-E 1610  15 TON 75.00 1125.00 44.80 672.00 101.82  1527.30EROS CONTRL STONE CL B

0039 6012000000-E 1610  60 TON 18.00 1080.00 44.80 2688.00 77.41  4644.60SEDIMENT CONTROL STONE

0040 6015000000-E 1615 0.5 ACR 900.00 450.00 1120.00 560.00 1000.00  500.00TEMPORARY MULCHING



MAR 04, 2014 02:43 PM

TIP NO B-4475 2:00 PM 2 /  9 004

COLUMBUS

38380.3.FD1

FED AID NO BRZ-1119(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

S & C CONSTRUCTION LLC CAROLINA BRIDGE CO., INC.

GARLAND,  NC ORANGEBURG,  SC

C203348FEB 18 2014

0.060 MI

0041 6018000000-E 1620  50 LB  2.00 100.00 3.36 168.00 8.00  400.00SEED FOR TEMP SEEDING

0042 6021000000-E 1620 0.25 TON 1400.00 350.00 1120.00 280.00 1500.00  375.00FERT FOR TEMP SEEDING

0043 6024000000-E 1622  30 LF  5.00 150.00 16.80 504.00 50.97  1529.10TEMPORARY SLOPE DRAINS

0044 6029000000-E SP   700 LF  1.50 1050.00 1.68 1176.00 5.00  3500.00SAFETY FENCE

0045 6030000000-E 1630  20 CY  10.00 200.00 5.60 112.00 100.81  2016.20SILT EXCAVATION

0046 6036000000-E 1631  450 SY  2.75 1237.50 1.68 756.00 2.00  900.00MATTING FOR EROS CONTROL

0047 6037000000-E SP   200 SY  6.00 1200.00 5.60 1120.00 3.00  600.00COIR FIBER MAT

0048 6038000000-E SP   100 SY  8.00 800.00 5.60 560.00 5.00  500.00PERM SOIL REINF MAT

0049 6042000000-E 1632  100 LF  4.00 400.00 2.80 280.00 5.00  500.001/4" HARDWARE CLOTH

0050 6048000000-E SP   200 SY  5.00 1000.00 28.00 5600.00 11.06  2212.00FLOAT TURBIDITY CURTAIN

0051 6070000000-N 1639  2 EA  400.00 800.00 112.00 224.00 1008.15  2016.30SPECIAL STILLING BASINS

0052 6071010000-E SP   15 LF  16.00 240.00 5.60 84.00 188.07  2821.05WATTLE

0053 6071012000-E SP   25 LF  18.00 450.00 11.20 280.00 10.00  250.00COIR FIBER WATTLE

0054 6071020000-E SP   5 LB  25.00 125.00 22.40 112.00 25.00  125.00POLYACRYLAMIDE (PAM)

0055 6084000000-E 1660  1 ACR 1100.00 1100.00 2240.00 2240.00 2000.00  2000.00SEEDING AND MULCHING

0056 6087000000-E 1660 0.5 ACR 500.00 250.00 112.00 56.00 200.00  100.00MOWING

0057 6090000000-E 1661  50 LB  6.00 300.00 2.80 140.00 10.00  500.00SEED FOR REPAIR SEEDING

0058 6093000000-E 1661 0.25 TON 1400.00 350.00 1120.00 280.00 750.00  187.50FERT FOR REPAIR SEEDING

0059 6096000000-E 1662  50 LB  6.00 300.00 2.80 140.00 6.00  300.00SEED FOR SUPP SEEDING

0060 6108000000-E 1665 0.75 TON 1400.00 1050.00 1120.00 840.00 800.00  600.00FERTILIZER TOPDRESSING

0061 6114500000-N 1667  10 MHR 25.00 250.00 56.00 560.00 20.00  200.00SPECIALIZED HAND MOWING

0062 6117000000-N SP   15 EA  1.00 15.00 28.00 420.00 500.00  7500.00RESPONSE FOR EROS CONTROL

0079 0000100000-N 800 Lump Sum 26000.00 25700.00  73593.69MOBILIZATION

STRUCTURE ITEMS

0063 8035000000-N 402 Lump Sum 33500.00 22400.00  26615.43REMV EXIST STR **********
(15+66.00 -L-)

0064 8112730000-N 450  1 EA  3050.00 3050.00 3024.00 3024.00 4746.87  4746.87PDA TESTING

0065 8121000000-N 412 Lump Sum 2450.00 10080.00  7248.89UNCL STR EXCAV STA *****
(15+66.00 -L-)

0066 8182000000-E 420  39 CY  797.30 31094.70 1019.20 39748.80 1041.13  40604.07CLASS A CONCRETE (BRIDGE)

0067 8210000000-N 422 Lump Sum 17500.00 21478.24  21698.25BRG APPR SLAB ***********
(15+66.00 -L-)

0068 8217000000-E 425  6,400 LB  1.11 7104.00 1.49 9536.00 1.29  8256.00REINF STEEL (BRIDGE)

0069 8364000000-E 450  700 LF  36.98 25886.00 59.92 41944.00 50.54  35378.00HP12X53 PILES

0070 8384200000-E 450  440 LF  64.58 28415.20 89.60 39424.00 84.01  36964.40HP14X73 GALV PILES

0071 8391000000-N 450  8 EA  210.00 1680.00 112.00 896.00 74.73  597.84STEEL PILE POINTS

0072 8393000000-N 450  12 EA  345.00 4140.00 112.00 1344.00 124.30  1491.60PILE REDRIVES

0073 8505000000-E 460 175.25 LF  94.70 16596.18 89.13 15620.03 115.77  20288.69VERT CONC BARRIER RAIL

0074 8594000000-E 876  41 TON 53.64 2199.24 56.00 2296.00 71.32  2924.12RIP RAP B

0075 8608000000-E 876  164 TON 59.35 9733.40 61.60 10102.40 76.99  12626.36RIP RAP II (2'-0")

0076 8622000000-E 876  185 SY  2.20 407.00 1.31 242.35 3.19  590.15GEOTEXTILE FOR DRAINAGE



MAR 04, 2014 02:43 PM

TIP NO B-4475 2:00 PM 3 /  9 004

COLUMBUS

38380.3.FD1

FED AID NO BRZ-1119(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

S & C CONSTRUCTION LLC CAROLINA BRIDGE CO., INC.

GARLAND,  NC ORANGEBURG,  SC

C203348FEB 18 2014

0.060 MI

0077 8657000000-N 430 Lump Sum 4800.00 4621.96  5751.63ELASTOMERIC BEARINGS

0078 8755000000-E 430 963.88 LF  119.78 115453.55 117.60 113352.29 103.53  99790.503'-0"X 1'-6"PRESTR SLABS

 

    TOTAL 524216.73 TOTAL 540351.31 TOTAL  636462.38CONTRACT TOTAL

 

    SUB-TOTAL 220207.46 SUB-TOTAL 204241.24 SUB-TOTAL  310889.58ROADWAY ITEMS

    SUB-TOTAL 304009.27 SUB-TOTAL 336110.07 SUB-TOTAL  325572.80STRUCTURE ITEMS



MAR 04, 2014 02:43 PM

TIP NO B-4475 2:00 PM 4 /  9 004

COLUMBUS

38380.3.FD1

FED AID NO BRZ-1119(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

PALMETTO INFRASTRUCTURE  INC

BURNSVILLE,  NC GREENVILLE,  SC

C203348FEB 18 2014

0.060 MI

ROADWAY ITEMS

0001 0000400000-N 801 Lump Sum 4500.00 5000.00  6500.00CONSTRUCTION SURVEYING

0002 0029000000-N SP  Lump Sum 13000.00 8500.00  10000.00REINF BRG APPR **********
(15+66.00-L-)

0003 0043000000-N 226 Lump Sum 85000.00 42000.00  40000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 0.95 0.95 2500.00  2500.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  10.00 4000.00 1.00 400.00 21.50  8600.00UNDERCUT EXCAVATION

0006 0195000000-E 265  400 CY  12.00 4800.00 1.00 400.00 15.00  6000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  1.80 720.00 0.25 100.00 3.30  1320.00GEOTEXTILE SOIL STABILIZATION

0008 0223000000-E 275  130 SY  150.00 19500.00 100.00 13000.00 97.25  12642.50ROCK PLATING

0009 0318000000-E 300  2 TON 45.00 90.00 46.00 92.00 100.00  200.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  5 SY  4.00 20.00 2.50 12.50 9.00  45.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  12 LF  27.00 324.00 40.00 480.00 50.00  600.0015" DRAINAGE PIPE

0012 1220000000-E 545  20 TON 45.00 900.00 43.00 860.00 29.00  580.00INCIDENTAL STONE BASE

0013 1489000000-E 610  115 TON 163.00 18745.00 222.00 25530.00 163.00  18745.00ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  170 TON 126.00 21420.00 172.00 29240.00 126.00  21420.00ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  20 TON 614.00 12280.00 825.00 16500.00 614.00  12280.00ASP FOR PLANT MIX

0016 2022000000-E 815  23 CY  25.00 575.00 5.00 115.00 35.00  805.00SUBDRAIN EXCAVATION

0017 2026000000-E 815  100 SY  2.00 200.00 2.00 200.00 6.00  600.00GEOTEXTILE FOR SUBSURF DRNS

0018 2036000000-E 815  17 CY  35.00 595.00 92.00 1564.00 75.00  1275.00SUBDRAIN COARSE AGGREGATE

0019 2044000000-E 815  100 LF  6.50 650.00 6.40 640.00 12.00  1200.006" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  350.00 350.00 155.00 155.00 250.00  250.00SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  30.00 180.00 10.00 60.00 22.00  132.006" OUTLET PIPE

0022 2286000000-N 840  1 EA  1200.00 1200.00 2000.00 2000.00 2350.00  2350.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  1 EA  550.00 550.00 500.00 500.00 475.00  475.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  20 LF  55.00 1100.00 40.00 800.00 100.00  2000.00SHOULDER BERM GUTTER

0025 3030000000-E 862  50 LF  15.00 750.00 19.00 950.00 18.00  900.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 24.00 120.00 30.00  150.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1400.00 5600.00 1180.00 4720.00 1400.00  5600.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1825.00 7300.00 2350.00 9400.00 1950.00  7800.00GR ANCHOR TYPE 350

0029 3649000000-E 876  1 TON 60.00 60.00 60.00 60.00 350.00  350.00RIP RAP, CLASS B

0030 3656000000-E 876  495 SY  2.80 1386.00 2.50 1237.50 2.50  1237.50GEOTEXTILE FOR DRAINGE

0031 4155000000-N 907  6 EA  50.00 300.00 9.50 57.00 50.00  300.00DISPOSE SIGN SYST U-CHAN

0032 4400000000-E 1110  322 SF  3.88 1249.36 5.50 1771.00 3.88  1249.36WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  119 SF  5.00 595.00 5.50 654.50 5.00  595.00WORK ZONE SIGNS (BARR)

0034 4445000000-E 1145  96 LF  15.00 1440.00 18.50 1776.00 15.00  1440.00BARRICADES (TYPE III)

0035 4810000000-E 1205  2,520 LF  0.63 1587.60 0.75 1890.00 0.89  2242.80PAINT PVMT MARKINGS 4"

0036 6000000000-E 1605  660 LF  2.50 1650.00 3.00 1980.00 2.85  1881.00TEMPORARY SILT FENCE

0037 6006000000-E 1610  125 TON 60.00 7500.00 50.00 6250.00 60.00  7500.00EROS CONTRL STONE CL A

0038 6009000000-E 1610  15 TON 60.00 900.00 57.00 855.00 85.00  1275.00EROS CONTRL STONE CL B

0039 6012000000-E 1610  60 TON 55.00 3300.00 47.50 2850.00 75.00  4500.00SEDIMENT CONTROL STONE

0040 6015000000-E 1615 0.5 ACR 2000.00 1000.00 100.00 50.00 1850.00  925.00TEMPORARY MULCHING



MAR 04, 2014 02:43 PM

TIP NO B-4475 2:00 PM 5 /  9 004

COLUMBUS

38380.3.FD1

FED AID NO BRZ-1119(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

PALMETTO INFRASTRUCTURE  INC

BURNSVILLE,  NC GREENVILLE,  SC

C203348FEB 18 2014

0.060 MI

0041 6018000000-E 1620  50 LB  4.00 200.00 5.00 250.00 5.00  250.00SEED FOR TEMP SEEDING

0042 6021000000-E 1620 0.25 TON 2000.00 500.00 500.00 125.00 2200.00  550.00FERT FOR TEMP SEEDING

0043 6024000000-E 1622  30 LF  11.00 330.00 1.00 30.00 15.00  450.00TEMPORARY SLOPE DRAINS

0044 6029000000-E SP   700 LF  2.50 1750.00 3.00 2100.00 3.00  2100.00SAFETY FENCE

0045 6030000000-E 1630  20 CY  10.00 200.00 1.00 20.00 20.00  400.00SILT EXCAVATION

0046 6036000000-E 1631  450 SY  2.50 1125.00 3.00 1350.00 2.50  1125.00MATTING FOR EROS CONTROL

0047 6037000000-E SP   200 SY  4.15 830.00 10.00 2000.00 4.00  800.00COIR FIBER MAT

0048 6038000000-E SP   100 SY  5.00 500.00 10.65 1065.00 4.50  450.00PERM SOIL REINF MAT

0049 6042000000-E 1632  100 LF  5.00 500.00 4.00 400.00 5.00  500.001/4" HARDWARE CLOTH

0050 6048000000-E SP   200 SY  20.00 4000.00 50.00 10000.00 27.00  5400.00FLOAT TURBIDITY CURTAIN

0051 6070000000-N 1639  2 EA  125.00 250.00 160.00 320.00 650.00  1300.00SPECIAL STILLING BASINS

0052 6071010000-E SP   15 LF  7.00 105.00 8.50 127.50 6.00  90.00WATTLE

0053 6071012000-E SP   25 LF  6.50 162.50 9.70 242.50 12.00  300.00COIR FIBER WATTLE

0054 6071020000-E SP   5 LB  10.00 50.00 9.00 45.00 14.00  70.00POLYACRYLAMIDE (PAM)

0055 6084000000-E 1660  1 ACR 3200.00 3200.00 1000.00 1000.00 2800.00  2800.00SEEDING AND MULCHING

0056 6087000000-E 1660 0.5 ACR 50.00 25.00 95.00 47.50 65.00  32.50MOWING

0057 6090000000-E 1661  50 LB  2.00 100.00 10.00 500.00 5.00  250.00SEED FOR REPAIR SEEDING

0058 6093000000-E 1661 0.25 TON 800.00 200.00 1050.00 262.50 1450.00  362.50FERT FOR REPAIR SEEDING

0059 6096000000-E 1662  50 LB  2.00 100.00 5.00 250.00 5.00  250.00SEED FOR SUPP SEEDING

0060 6108000000-E 1665 0.75 TON 800.00 600.00 1200.00 900.00 500.00  375.00FERTILIZER TOPDRESSING

0061 6114500000-N 1667  10 MHR 50.00 500.00 30.00 300.00 45.00  450.00SPECIALIZED HAND MOWING

0062 6117000000-N SP   15 EA  150.00 2250.00 1.00 15.00 200.00  3000.00RESPONSE FOR EROS CONTROL

0079 0000100000-N 800 Lump Sum 32800.00 32000.00  37000.00MOBILIZATION

STRUCTURE ITEMS

0063 8035000000-N 402 Lump Sum 58426.00 108000.00  40000.00REMV EXIST STR **********
(15+66.00 -L-)

0064 8112730000-N 450  1 EA  1500.00 1500.00 1400.00 1400.00 4500.00  4500.00PDA TESTING

0065 8121000000-N 412 Lump Sum 12000.00 44400.00  20000.00UNCL STR EXCAV STA *****
(15+66.00 -L-)

0066 8182000000-E 420  39 CY  1200.00 46800.00 810.00 31590.00 1100.00  42900.00CLASS A CONCRETE (BRIDGE)

0067 8210000000-N 422 Lump Sum 13500.00 17000.00  25000.00BRG APPR SLAB ***********
(15+66.00 -L-)

0068 8217000000-E 425  6,400 LB  1.00 6400.00 1.25 8000.00 2.00  12800.00REINF STEEL (BRIDGE)

0069 8364000000-E 450  700 LF  47.25 33075.00 38.00 26600.00 65.00  45500.00HP12X53 PILES

0070 8384200000-E 450  440 LF  81.25 35750.00 65.00 28600.00 85.00  37400.00HP14X73 GALV PILES

0071 8391000000-N 450  8 EA  210.00 1680.00 125.00 1000.00 250.00  2000.00STEEL PILE POINTS

0072 8393000000-N 450  12 EA  81.50 978.00 340.00 4080.00 350.00  4200.00PILE REDRIVES

0073 8505000000-E 460 175.25 LF  97.00 16999.25 84.00 14721.00 100.00  17525.00VERT CONC BARRIER RAIL

0074 8594000000-E 876  41 TON 61.50 2521.50 57.50 2357.50 65.00  2665.00RIP RAP B

0075 8608000000-E 876  164 TON 67.00 10988.00 68.00 11152.00 75.00  12300.00RIP RAP II (2'-0")

0076 8622000000-E 876  185 SY  3.10 573.50 2.50 462.50 5.00  925.00GEOTEXTILE FOR DRAINAGE
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COLUMBUS

38380.3.FD1

FED AID NO BRZ-1119(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

PALMETTO INFRASTRUCTURE  INC

BURNSVILLE,  NC GREENVILLE,  SC

C203348FEB 18 2014

0.060 MI

0077 8657000000-N 430 Lump Sum 8500.00 4300.00  10000.00ELASTOMERIC BEARINGS

0078 8755000000-E 430 963.88 LF  120.00 115665.60 107.00 103135.16 145.00  139762.603'-0"X 1'-6"PRESTR SLABS

 

    TOTAL 641007.31 TOTAL 642918.61 TOTAL  664247.76CONTRACT TOTAL

 

    SUB-TOTAL 275650.46 SUB-TOTAL 236120.45 SUB-TOTAL  246770.16ROADWAY ITEMS

    SUB-TOTAL 365356.85 SUB-TOTAL 406798.16 SUB-TOTAL  417477.60STRUCTURE ITEMS
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COLUMBUS

38380.3.FD1

FED AID NO BRZ-1119(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

DELLINGER, INC.

MONROE,  NC   

C203348FEB 18 2014

0.060 MI

ROADWAY ITEMS

0001 0000400000-N 801 Lump Sum 8000.00   CONSTRUCTION SURVEYING

0002 0029000000-N SP  Lump Sum 15000.00   REINF BRG APPR **********
(15+66.00-L-)

0003 0043000000-N 226 Lump Sum 20875.00   GRADING

0004 0050000000-E 226  1 ACR 2500.00 2500.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  21.50 8600.00   UNDERCUT EXCAVATION

0006 0195000000-E 265  400 CY  15.00 6000.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  3.30 1320.00   GEOTEXTILE SOIL STABILIZATION

0008 0223000000-E 275  130 SY  97.25 12642.50   ROCK PLATING

0009 0318000000-E 300  2 TON 100.00 200.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  5 SY  9.00 45.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  12 LF  50.00 600.00   15" DRAINAGE PIPE

0012 1220000000-E 545  20 TON 29.00 580.00   INCIDENTAL STONE BASE

0013 1489000000-E 610  115 TON 163.00 18745.00   ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  170 TON 126.00 21420.00   ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  20 TON 614.00 12280.00   ASP FOR PLANT MIX

0016 2022000000-E 815  23 CY  20.00 460.00   SUBDRAIN EXCAVATION

0017 2026000000-E 815  100 SY  4.00 400.00   GEOTEXTILE FOR SUBSURF DRNS

0018 2036000000-E 815  17 CY  67.00 1139.00   SUBDRAIN COARSE AGGREGATE

0019 2044000000-E 815  100 LF  9.00 900.00   6" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  400.00 400.00   SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  30.00 180.00   6" OUTLET PIPE

0022 2286000000-N 840  1 EA  2350.00 2350.00   MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  1 EA  275.00 275.00   FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  20 LF  100.00 2000.00   SHOULDER BERM GUTTER

0025 3030000000-E 862  50 LF  16.00 800.00   STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  20.00 100.00   ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1000.00 4000.00   GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1975.00 7900.00   GR ANCHOR TYPE 350

0029 3649000000-E 876  1 TON 226.00 226.00   RIP RAP, CLASS B

0030 3656000000-E 876  495 SY  2.50 1237.50   GEOTEXTILE FOR DRAINGE

0031 4155000000-N 907  6 EA  10.00 60.00   DISPOSE SIGN SYST U-CHAN

0032 4400000000-E 1110  322 SF  3.88 1249.36   WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  119 SF  5.00 595.00   WORK ZONE SIGNS (BARR)

0034 4445000000-E 1145  96 LF  15.00 1440.00   BARRICADES (TYPE III)

0035 4810000000-E 1205  2,520 LF  0.63 1587.60   PAINT PVMT MARKINGS 4"

0036 6000000000-E 1605  660 LF  2.50 1650.00   TEMPORARY SILT FENCE

0037 6006000000-E 1610  125 TON 70.00 8750.00   EROS CONTRL STONE CL A

0038 6009000000-E 1610  15 TON 110.00 1650.00   EROS CONTRL STONE CL B

0039 6012000000-E 1610  60 TON 50.00 3000.00   SEDIMENT CONTROL STONE

0040 6015000000-E 1615 0.5 ACR 700.00 350.00   TEMPORARY MULCHING



MAR 04, 2014 02:43 PM

TIP NO B-4475 2:00 PM 8 /  9 004

COLUMBUS

38380.3.FD1

FED AID NO BRZ-1119(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

DELLINGER, INC.

MONROE,  NC   

C203348FEB 18 2014

0.060 MI

0041 6018000000-E 1620  50 LB  4.00 200.00   SEED FOR TEMP SEEDING

0042 6021000000-E 1620 0.25 TON 1000.00 250.00   FERT FOR TEMP SEEDING

0043 6024000000-E 1622  30 LF  24.00 720.00   TEMPORARY SLOPE DRAINS

0044 6029000000-E SP   700 LF  2.25 1575.00   SAFETY FENCE

0045 6030000000-E 1630  20 CY  20.00 400.00   SILT EXCAVATION

0046 6036000000-E 1631  450 SY  3.25 1462.50   MATTING FOR EROS CONTROL

0047 6037000000-E SP   200 SY  5.40 1080.00   COIR FIBER MAT

0048 6038000000-E SP   100 SY  4.60 460.00   PERM SOIL REINF MAT

0049 6042000000-E 1632  100 LF  3.50 350.00   1/4" HARDWARE CLOTH

0050 6048000000-E SP   200 SY  28.00 5600.00   FLOAT TURBIDITY CURTAIN

0051 6070000000-N 1639  2 EA  450.00 900.00   SPECIAL STILLING BASINS

0052 6071010000-E SP   15 LF  14.00 210.00   WATTLE

0053 6071012000-E SP   25 LF  14.00 350.00   COIR FIBER WATTLE

0054 6071020000-E SP   5 LB  9.00 45.00   POLYACRYLAMIDE (PAM)

0055 6084000000-E 1660  1 ACR 1800.00 1800.00   SEEDING AND MULCHING

0056 6087000000-E 1660 0.5 ACR 200.00 100.00   MOWING

0057 6090000000-E 1661  50 LB  8.00 400.00   SEED FOR REPAIR SEEDING

0058 6093000000-E 1661 0.25 TON 1000.00 250.00   FERT FOR REPAIR SEEDING

0059 6096000000-E 1662  50 LB  4.00 200.00   SEED FOR SUPP SEEDING

0060 6108000000-E 1665 0.75 TON 800.00 600.00   FERTILIZER TOPDRESSING

0061 6114500000-N 1667  10 MHR 60.00 600.00   SPECIALIZED HAND MOWING

0062 6117000000-N SP   15 EA  150.00 2250.00   RESPONSE FOR EROS CONTROL

0079 0000100000-N 800 Lump Sum 33000.00   MOBILIZATION

STRUCTURE ITEMS

0063 8035000000-N 402 Lump Sum 50000.00   REMV EXIST STR **********
(15+66.00 -L-)

0064 8112730000-N 450  1 EA  3400.00 3400.00   PDA TESTING

0065 8121000000-N 412 Lump Sum 7000.00   UNCL STR EXCAV STA *****
(15+66.00 -L-)

0066 8182000000-E 420  39 CY  1280.00 49920.00   CLASS A CONCRETE (BRIDGE)

0067 8210000000-N 422 Lump Sum 35000.00   BRG APPR SLAB ***********
(15+66.00 -L-)

0068 8217000000-E 425  6,400 LB  1.00 6400.00   REINF STEEL (BRIDGE)

0069 8364000000-E 450  700 LF  43.00 30100.00   HP12X53 PILES

0070 8384200000-E 450  440 LF  67.00 29480.00   HP14X73 GALV PILES

0071 8391000000-N 450  8 EA  180.00 1440.00   STEEL PILE POINTS

0072 8393000000-N 450  12 EA  400.00 4800.00   PILE REDRIVES

0073 8505000000-E 460 175.25 LF  92.00 16123.00   VERT CONC BARRIER RAIL

0074 8594000000-E 876  41 TON 70.00 2870.00   RIP RAP B

0075 8608000000-E 876  164 TON 70.00 11480.00   RIP RAP II (2'-0")

0076 8622000000-E 876  185 SY  3.50 647.50   GEOTEXTILE FOR DRAINAGE



MAR 04, 2014 02:43 PM

TIP NO B-4475 2:00 PM 9 /  9 004

COLUMBUS

38380.3.FD1

FED AID NO BRZ-1119(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER TOM'S FORK CREEK ON SR-1119.

DELLINGER, INC.

MONROE,  NC   

C203348FEB 18 2014

0.060 MI

0077 8657000000-N 430 Lump Sum 8000.00   ELASTOMERIC BEARINGS

0078 8755000000-E 430 963.88 LF  220.00 212053.60   3'-0"X 1'-6"PRESTR SLABS

 

    TOTAL 693023.56   CONTRACT TOTAL

 

    SUB-TOTAL 224309.46   ROADWAY ITEMS

    SUB-TOTAL 468714.10   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  524216.73   SMITH-ROWE, LLC

     2  540351.31   S & C CONSTRUCTION LLC

     3  636462.38   CAROLINA BRIDGE CO., INC.

     4  641007.31   DANE CONSTRUCTION, INC.

     5  642918.61   YOUNG & MCQUEEN GRADING CO INC

     6  664247.76   PALMETTO INFRASTRUCTURE  INC

     7  693023.56   DELLINGER, INC.



MAR 04, 2014 02:43 PM

TIP NO B-5132 2:00 PM 1 /  9 005

HOKE

42291.3.FD1

FED AID NO BRZ-1436(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. S. T. WOOTEN CORPORATION

MOORESVILLE,  NC WILSON,  NC

C203354FEB 18 2014

0.085 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 34000.00 36855.00  37000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6500.00 4500.00  5600.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 6500.00 9245.00  14000.00REINF BRG APPR **********
(13+85.00)

0004 0043000000-N 226 Lump Sum 53000.00 39000.00  35000.00GRADING

0005 0050000000-E 226  1 ACR 75.00 75.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  9.25 925.00 14.00 1400.00 10.00  1000.00UNDERCUT EXCAVATION

0007 0195000000-E 265  100 CY  25.00 2500.00 18.00 1800.00 15.00  1500.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  100 SY  2.00 200.00 3.00 300.00 3.00  300.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  30 TON 17.00 510.00 45.00 1350.00 35.00  1050.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  120 SY  2.00 240.00 4.00 480.00 3.00  360.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  72 LF  39.00 2808.00 28.00 2016.00 40.00  2880.0015" DRAINAGE PIPE

0012 1330000000-E 607  160 SY  8.20 1312.00 25.00 4000.00 23.00  3680.00INCIDENTAL MILLING

0013 1489000000-E 610  220 TON 124.80 27456.00 99.00 21780.00 99.00  21780.00ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  160 TON 154.80 24768.00 129.00 20640.00 102.00  16320.00ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  21 TON 1.00 21.00 1.00 21.00 645.00  13545.00ASP FOR PLANT MIX

0016 2000000000-N 806  8 EA  200.00 1600.00 300.00 2400.00 250.00  2000.00RIGHT OF WAY MARKERS

0017 2286000000-N 840  4 EA  1300.00 5200.00 1200.00 4800.00 2200.00  8800.00MASNRY DRAINAGE STRUCT

0018 2367000000-N 840  4 EA  350.00 1400.00 600.00 2400.00 700.00  2800.00FRAME W/2GRTS 840.29 STD

0019 2556000000-E 846  51 LF  75.00 3825.00 35.00 1785.00 45.00  2295.00SHOULDER BERM GUTTER

0020 3030000000-E 862  25 LF  15.00 375.00 15.00 375.00 15.00  375.00STL BM GUARDRAIL

0021 3150000000-N 862  3 EA  13.00 39.00 13.00 39.00 13.00  39.00ADDIT GUARDRAIL POSTS

0022 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0023 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0024 3649000000-E 876  4 TON 102.00 408.00 45.00 180.00 70.00  280.00RIP RAP, CLASS B

0025 3656000000-E 876  620 SY  1.55 961.00 3.50 2170.00 3.00  1860.00GEOTEXTILE FOR DRAINGE

0026 4072000000-E 903  71 LF  5.00 355.00 5.00 355.00 5.15  365.65SUPPORT, 3-LB STL U-CHAN

0027 4096000000-N 904  2 EA  45.00 90.00 45.00 90.00 85.00  170.00SIGN ERECTION, TYPE D

0028 4155000000-N 907  6 EA  1.00 6.00 1.00 6.00 5.00  30.00DISPOSE SIGN SYST U-CHAN

0029 4400000000-E 1110  344 SF  4.25 1462.00 4.25 1462.00 4.40  1513.60WORK ZONE SIGNS (STAT)

0030 4410000000-E 1110  94 SF  6.00 564.00 6.00 564.00 4.65  437.10WORK ZONE SIGNS (BARR)

0031 4445000000-E 1145  80 LF  15.00 1200.00 15.00 1200.00 14.80  1184.00BARRICADES (TYPE III)

0032 4810000000-E 1205  8,552 LF  0.30 2565.60 0.30 2565.60 0.30  2565.60PAINT PVMT MARKINGS 4"

0033 5325600000-E 1510  675 LF  39.00 26325.00 45.00 30375.00 56.00  37800.006" WATER LINE

0034 5540000000-E 1515  2 EA  1075.00 2150.00 1050.00 2100.00 1220.00  2440.006" VALVE

0035 5871400000-E 1550  535 LF  38.00 20330.00 44.00 23540.00 48.00  25680.006" TRENCHLESS INSTALL (IN SOIL)

0036 5871410000-E 1550  60 LF  38.00 2280.00 44.00 2640.00 1.00  60.006" TRENCHLESS INSTALL (NOT IN SOIL)

0037 6000000000-E 1605  1,025 LF  1.80 1845.00 2.50 2562.50 2.00  2050.00TEMPORARY SILT FENCE

0038 6006000000-E 1610  150 TON 20.00 3000.00 45.00 6750.00 35.00  5250.00EROS CONTRL STONE CL A

0039 6009000000-E 1610  5 TON 75.00 375.00 45.00 225.00 70.00  350.00EROS CONTRL STONE CL B

0040 6012000000-E 1610  90 TON 16.00 1440.00 40.00 3600.00 30.00  2700.00SEDIMENT CONTROL STONE



MAR 04, 2014 02:43 PM

TIP NO B-5132 2:00 PM 2 /  9 005

HOKE

42291.3.FD1

FED AID NO BRZ-1436(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. S. T. WOOTEN CORPORATION

MOORESVILLE,  NC WILSON,  NC

C203354FEB 18 2014

0.085 MI

0041 6015000000-E 1615 0.4 ACR 975.00 390.00 2500.00 1000.00 600.00  240.00TEMPORARY MULCHING

0042 6018000000-E 1620  50 LB  3.25 162.50 3.00 150.00 4.00  200.00SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.25 TON 2600.00 650.00 1200.00 300.00 1000.00  250.00FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  6.00 1200.00 11.00 2200.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   450 LF  2.50 1125.00 2.50 1125.00 2.00  900.00SAFETY FENCE

0046 6030000000-E 1630  50 CY  5.00 250.00 8.00 400.00 10.00  500.00SILT EXCAVATION

0047 6036000000-E 1631  1,000 SY  1.15 1150.00 2.00 2000.00 2.00  2000.00MATTING FOR EROS CONTROL

0048 6037000000-E SP   135 SY  6.00 810.00 7.75 1046.25 5.85  789.75COIR FIBER MAT

0049 6042000000-E 1632  210 LF  4.00 840.00 5.00 1050.00 3.50  735.001/4" HARDWARE CLOTH

0050 6070000000-N 1639  2 EA  400.00 800.00 450.00 900.00 300.00  600.00SPECIAL STILLING BASINS

0051 6071014000-E SP   200 LF  5.00 1000.00 6.50 1300.00 7.00  1400.00COIR FIBER WATTLE BARRIER

0052 6084000000-E 1660 0.4 ACR 2100.00 840.00 5200.00 2080.00 2500.00  1000.00SEEDING AND MULCHING

0053 6087000000-E 1660 0.2 ACR 75.00 15.00 150.00 30.00 200.00  40.00MOWING

0054 6090000000-E 1661  50 LB  3.50 175.00 9.50 475.00 8.00  400.00SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 2000.00 500.00 1400.00 350.00 1000.00  250.00FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  3.55 177.50 6.00 300.00 4.00  200.00SEED FOR SUPP SEEDING

0057 6108000000-E 1665 0.25 TON 2000.00 500.00 1050.00 262.50 1000.00  250.00FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 18.00 180.00 28.00 280.00 60.00  600.00SPECIALIZED HAND MOWING

0059 6117000000-N SP   18 EA  1.00 18.00 50.00 900.00 150.00  2700.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 35800.00 58695.00  42000.00REMV EXIST STR **********
(13+85.00-L-)

0061 8112730000-N 450  1 EA  3200.00 3200.00 750.00 750.00 3000.00  3000.00PDA TESTING

0062 8121000000-N 412 Lump Sum 6700.00 20040.00  25000.00UNCL STR EXCAV STA *****
(13+85.00-L-)

0063 8182000000-E 420 50.2 CY  817.60 41043.52 1015.00 50953.00 1200.00  60240.00CLASS A CONCRETE (BRIDGE)

0064 8210000000-N 422 Lump Sum 16850.00 12675.00  20000.00BRG APPR SLAB ***********
(13+85.00-L-)

0065 8217000000-E 425  8,578 LB  1.09 9350.02 1.00 8578.00 1.00  8578.00REINF STEEL (BRIDGE)

0066 8364000000-E 450  875 LF  51.55 45106.25 45.95 40206.25 51.00  44625.00HP12X53 PILES

0067 8384200000-E 450  1,120 LF  54.81 61387.20 64.25 71960.00 71.00  79520.00HP14X73 GALV PILES

0068 8505000000-E 460 240.5 LF  79.41 19098.11 69.00 16594.50 90.00  21645.00VERT CONC BARRIER RAIL

0069 8608000000-E 876  135 TON 36.00 4860.00 54.50 7357.50 72.00  9720.00RIP RAP II (2'-0")

0070 8622000000-E 876  150 SY  2.00 300.00 3.00 450.00 3.00  450.00GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 6900.00 12750.00  7500.00ELASTOMERIC BEARINGS

0072 8762000000-E 430  1,320 LF  128.25 169290.00 130.00 171600.00 127.00  167640.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 682078.70 TOTAL 737130.10 TOTAL  771833.70CONTRACT TOTAL



MAR 04, 2014 02:43 PM

TIP NO B-5132 2:00 PM 3 /  9 005

HOKE

42291.3.FD1

FED AID NO BRZ-1436(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

   

C203354FEB 18 2014

0.085 MI

 

    SUB-TOTAL 262193.60 SUB-TOTAL 264520.85 SUB-TOTAL  281915.70ROADWAY ITEMS

    SUB-TOTAL 419885.10 SUB-TOTAL 472609.25 SUB-TOTAL  489918.00STRUCTURE ITEMS



MAR 04, 2014 02:43 PM

TIP NO B-5132 2:00 PM 4 /  9 005

HOKE

42291.3.FD1

FED AID NO BRZ-1436(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

SANFORD CONTRACTORS, INC. YOUNG & MCQUEEN GRADING CO
INC

SANFORD,  NC BURNSVILLE,  NC

C203354FEB 18 2014

0.085 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 39750.00  40000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6000.00 3060.00  5500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 10000.00 25000.00  33700.00REINF BRG APPR **********
(13+85.00)

0004 0043000000-N 226 Lump Sum 35000.00 62839.11  36500.00GRADING

0005 0050000000-E 226  1 ACR 1000.00 1000.00 10.91 10.91 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  35.00 3500.00 25.44 2544.00 1.00  100.00UNDERCUT EXCAVATION

0007 0195000000-E 265  100 CY  32.00 3200.00 21.83 2183.00 10.00  1000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  100 SY  6.00 600.00 5.46 546.00 0.25  25.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  30 TON 65.00 1950.00 32.47 974.10 28.00  840.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  120 SY  12.00 1440.00 2.82 338.40 2.60  312.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  72 LF  65.00 4680.00 85.11 6127.92 40.00  2880.0015" DRAINAGE PIPE

0012 1330000000-E 607  160 SY  25.00 4000.00 25.00 4000.00 23.00  3680.00INCIDENTAL MILLING

0013 1489000000-E 610  220 TON 99.00 21780.00 99.00 21780.00 156.00  34320.00ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  160 TON 129.00 20640.00 129.00 20640.00 197.00  31520.00ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  21 TON 1.00 21.00 1.00 21.00 733.00  15393.00ASP FOR PLANT MIX

0016 2000000000-N 806  8 EA  200.00 1600.00 218.28 1746.24 80.00  640.00RIGHT OF WAY MARKERS

0017 2286000000-N 840  4 EA  1250.00 5000.00 1253.84 5015.36 1700.00  6800.00MASNRY DRAINAGE STRUCT

0018 2367000000-N 840  4 EA  1000.00 4000.00 656.94 2627.76 500.00  2000.00FRAME W/2GRTS 840.29 STD

0019 2556000000-E 846  51 LF  45.00 2295.00 22.84 1164.84 40.00  2040.00SHOULDER BERM GUTTER

0020 3030000000-E 862  25 LF  15.00 375.00 15.00 375.00 18.00  450.00STL BM GUARDRAIL

0021 3150000000-N 862  3 EA  13.00 39.00 13.00 39.00 24.00  72.00ADDIT GUARDRAIL POSTS

0022 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1200.00  4800.00GR ANCHOR TYPE III

0023 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 2400.00  9600.00GR ANCHOR TYPE 350

0024 3649000000-E 876  4 TON 95.00 380.00 35.20 140.80 100.00  400.00RIP RAP, CLASS B

0025 3656000000-E 876  620 SY  4.00 2480.00 2.18 1351.60 0.25  155.00GEOTEXTILE FOR DRAINGE

0026 4072000000-E 903  71 LF  5.00 355.00 5.00 355.00 6.00  426.00SUPPORT, 3-LB STL U-CHAN

0027 4096000000-N 904  2 EA  45.00 90.00 45.00 90.00 54.00  108.00SIGN ERECTION, TYPE D

0028 4155000000-N 907  6 EA  1.00 6.00 1.00 6.00 1.25  7.50DISPOSE SIGN SYST U-CHAN

0029 4400000000-E 1110  344 SF  4.25 1462.00 4.25 1462.00 5.10  1754.40WORK ZONE SIGNS (STAT)

0030 4410000000-E 1110  94 SF  6.00 564.00 6.00 564.00 7.15  672.10WORK ZONE SIGNS (BARR)

0031 4445000000-E 1145  80 LF  15.00 1200.00 15.00 1200.00 20.00  1600.00BARRICADES (TYPE III)

0032 4810000000-E 1205  8,552 LF  0.30 2565.60 0.30 2565.60 0.36  3078.72PAINT PVMT MARKINGS 4"

0033 5325600000-E 1510  675 LF  45.00 30375.00 52.72 35586.00 46.50  31387.506" WATER LINE

0034 5540000000-E 1515  2 EA  1050.00 2100.00 1100.00 2200.00 1280.00  2560.006" VALVE

0035 5871400000-E 1550  535 LF  44.00 23540.00 92.00 49220.00 45.25  24208.756" TRENCHLESS INSTALL (IN SOIL)

0036 5871410000-E 1550  60 LF  44.00 2640.00 92.00 5520.00 45.25  2715.006" TRENCHLESS INSTALL (NOT IN SOIL)

0037 6000000000-E 1605  1,025 LF  2.50 2562.50 2.50 2562.50 3.60  3690.00TEMPORARY SILT FENCE

0038 6006000000-E 1610  150 TON 60.00 9000.00 37.11 5566.50 40.00  6000.00EROS CONTRL STONE CL A

0039 6009000000-E 1610  5 TON 85.00 425.00 35.20 176.00 45.00  225.00EROS CONTRL STONE CL B

0040 6012000000-E 1610  90 TON 65.00 5850.00 27.56 2480.40 40.00  3600.00SEDIMENT CONTROL STONE



MAR 04, 2014 02:43 PM

TIP NO B-5132 2:00 PM 5 /  9 005

HOKE

42291.3.FD1

FED AID NO BRZ-1436(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

SANFORD CONTRACTORS, INC. YOUNG & MCQUEEN GRADING CO
INC

SANFORD,  NC BURNSVILLE,  NC

C203354FEB 18 2014

0.085 MI

0041 6015000000-E 1615 0.4 ACR 3000.00 1200.00 1200.00 480.00 1.00  0.40TEMPORARY MULCHING

0042 6018000000-E 1620  50 LB  6.00 300.00 3.00 150.00 1.00  50.00SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.25 TON 2400.00 600.00 3.00 0.75 1.00  0.25FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  12.00 2400.00 2.73 546.00 1.00  200.00TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   450 LF  3.00 1350.00 3.50 1575.00 3.60  1620.00SAFETY FENCE

0046 6030000000-E 1630  50 CY  24.00 1200.00 8.69 434.50 1.00  50.00SILT EXCAVATION

0047 6036000000-E 1631  1,000 SY  2.75 2750.00 0.82 820.00 0.30  300.00MATTING FOR EROS CONTROL

0048 6037000000-E SP   135 SY  12.00 1620.00 2.73 368.55 1.50  202.50COIR FIBER MAT

0049 6042000000-E 1632  210 LF  14.00 2940.00 4.00 840.00 0.95  199.501/4" HARDWARE CLOTH

0050 6070000000-N 1639  2 EA  900.00 1800.00 272.85 545.70 160.00  320.00SPECIAL STILLING BASINS

0051 6071014000-E SP   200 LF  8.00 1600.00 4.91 982.00 4.25  850.00COIR FIBER WATTLE BARRIER

0052 6084000000-E 1660 0.4 ACR 3650.00 1460.00 5200.00 2080.00 1.00  0.40SEEDING AND MULCHING

0053 6087000000-E 1660 0.2 ACR 1000.00 200.00 150.00 30.00 1.00  0.20MOWING

0054 6090000000-E 1661  50 LB  6.00 300.00 9.50 475.00 1.00  50.00SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 2300.00 575.00 1400.00 350.00 1.00  0.25FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  6.00 300.00 1.00 50.00 1.00  50.00SEED FOR SUPP SEEDING

0057 6108000000-E 1665 0.25 TON 3500.00 875.00 1050.00 262.50 1.00  0.25FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 65.00 650.00 28.00 280.00 1.00  10.00SPECIALIZED HAND MOWING

0059 6117000000-N SP   18 EA  200.00 3600.00 50.00 900.00 1.00  18.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 45000.00 29067.10  97500.00REMV EXIST STR **********
(13+85.00-L-)

0061 8112730000-N 450  1 EA  4500.00 4500.00 3265.00 3265.00 3122.00  3122.00PDA TESTING

0062 8121000000-N 412 Lump Sum 25000.00 7500.00  33650.00UNCL STR EXCAV STA *****
(13+85.00-L-)

0063 8182000000-E 420 50.2 CY  1100.00 55220.00 1259.45 63224.39 805.00  40411.00CLASS A CONCRETE (BRIDGE)

0064 8210000000-N 422 Lump Sum 17000.00 33500.00  18500.00BRG APPR SLAB ***********
(13+85.00-L-)

0065 8217000000-E 425  8,578 LB  2.00 17156.00 0.84 7205.52 1.15  9864.70REINF STEEL (BRIDGE)

0066 8364000000-E 450  875 LF  45.00 39375.00 57.49 50303.75 35.00  30625.00HP12X53 PILES

0067 8384200000-E 450  1,120 LF  60.00 67200.00 65.14 72956.80 58.50  65520.00HP14X73 GALV PILES

0068 8505000000-E 460 240.5 LF  80.00 19240.00 85.47 20555.54 58.00  13949.00VERT CONC BARRIER RAIL

0069 8608000000-E 876  135 TON 65.00 8775.00 41.82 5645.70 50.00  6750.00RIP RAP II (2'-0")

0070 8622000000-E 876  150 SY  5.00 750.00 3.27 490.50 0.25  37.50GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 10000.00 8406.66  7000.00ELASTOMERIC BEARINGS

0072 8762000000-E 430  1,320 LF  140.00 184800.00 119.00 157080.00 115.00  151800.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 785251.10 TOTAL 795000.00 TOTAL  797411.92CONTRACT TOTAL



MAR 04, 2014 02:43 PM

TIP NO B-5132 2:00 PM 6 /  9 005

HOKE

42291.3.FD1

FED AID NO BRZ-1436(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

   

C203354FEB 18 2014

0.085 MI

 

    SUB-TOTAL 291235.10 SUB-TOTAL 335799.04 SUB-TOTAL  318682.72ROADWAY ITEMS

    SUB-TOTAL 494016.00 SUB-TOTAL 459200.96 SUB-TOTAL  478729.20STRUCTURE ITEMS



MAR 04, 2014 02:43 PM

TIP NO B-5132 2:00 PM 7 /  9 005

HOKE

42291.3.FD1

FED AID NO BRZ-1436(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

THE HURLEY GROUP LLC

DURHAM,  NC   

C203354FEB 18 2014

0.085 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40500.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 6000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 10000.00   REINF BRG APPR **********
(13+85.00)

0004 0043000000-N 226 Lump Sum 45000.00   GRADING

0005 0050000000-E 226  1 ACR 0.01 0.01   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  9.00 900.00   UNDERCUT EXCAVATION

0007 0195000000-E 265  100 CY  38.00 3800.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  100 SY  1.50 150.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  30 TON 40.00 1200.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  120 SY  1.50 180.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  72 LF  65.00 4680.00   15" DRAINAGE PIPE

0012 1330000000-E 607  160 SY  20.00 3200.00   INCIDENTAL MILLING

0013 1489000000-E 610  220 TON 99.00 21780.00   ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  160 TON 102.00 16320.00   ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  21 TON 645.00 13545.00   ASP FOR PLANT MIX

0016 2000000000-N 806  8 EA  200.00 1600.00   RIGHT OF WAY MARKERS

0017 2286000000-N 840  4 EA  2100.00 8400.00   MASNRY DRAINAGE STRUCT

0018 2367000000-N 840  4 EA  550.00 2200.00   FRAME W/2GRTS 840.29 STD

0019 2556000000-E 846  51 LF  60.00 3060.00   SHOULDER BERM GUTTER

0020 3030000000-E 862  25 LF  15.00 375.00   STL BM GUARDRAIL

0021 3150000000-N 862  3 EA  20.00 60.00   ADDIT GUARDRAIL POSTS

0022 3215000000-N 862  4 EA  950.00 3800.00   GR ANCHOR TYPE III

0023 3270000000-N SP   4 EA  1975.00 7900.00   GR ANCHOR TYPE 350

0024 3649000000-E 876  4 TON 145.00 580.00   RIP RAP, CLASS B

0025 3656000000-E 876  620 SY  2.75 1705.00   GEOTEXTILE FOR DRAINGE

0026 4072000000-E 903  71 LF  5.00 355.00   SUPPORT, 3-LB STL U-CHAN

0027 4096000000-N 904  2 EA  45.00 90.00   SIGN ERECTION, TYPE D

0028 4155000000-N 907  6 EA  1.00 6.00   DISPOSE SIGN SYST U-CHAN

0029 4400000000-E 1110  344 SF  4.50 1548.00   WORK ZONE SIGNS (STAT)

0030 4410000000-E 1110  94 SF  4.90 460.60   WORK ZONE SIGNS (BARR)

0031 4445000000-E 1145  80 LF  14.60 1168.00   BARRICADES (TYPE III)

0032 4810000000-E 1205  8,552 LF  0.30 2565.60   PAINT PVMT MARKINGS 4"

0033 5325600000-E 1510  675 LF  20.00 13500.00   6" WATER LINE

0034 5540000000-E 1515  2 EA  1000.00 2000.00   6" VALVE

0035 5871400000-E 1550  535 LF  99.00 52965.00   6" TRENCHLESS INSTALL (IN SOIL)

0036 5871410000-E 1550  60 LF  238.00 14280.00   6" TRENCHLESS INSTALL (NOT IN SOIL)

0037 6000000000-E 1605  1,025 LF  1.90 1947.50   TEMPORARY SILT FENCE

0038 6006000000-E 1610  150 TON 60.00 9000.00   EROS CONTRL STONE CL A

0039 6009000000-E 1610  5 TON 100.00 500.00   EROS CONTRL STONE CL B

0040 6012000000-E 1610  90 TON 45.00 4050.00   SEDIMENT CONTROL STONE



MAR 04, 2014 02:43 PM

TIP NO B-5132 2:00 PM 8 /  9 005

HOKE

42291.3.FD1

FED AID NO BRZ-1436(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

THE HURLEY GROUP LLC

DURHAM,  NC   

C203354FEB 18 2014

0.085 MI

0041 6015000000-E 1615 0.4 ACR 2500.00 1000.00   TEMPORARY MULCHING

0042 6018000000-E 1620  50 LB  3.00 150.00   SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.25 TON 1200.00 300.00   FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  16.00 3200.00   TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   450 LF  1.90 855.00   SAFETY FENCE

0046 6030000000-E 1630  50 CY  30.00 1500.00   SILT EXCAVATION

0047 6036000000-E 1631  1,000 SY  1.30 1300.00   MATTING FOR EROS CONTROL

0048 6037000000-E SP   135 SY  7.75 1046.25   COIR FIBER MAT

0049 6042000000-E 1632  210 LF  3.50 735.00   1/4" HARDWARE CLOTH

0050 6070000000-N 1639  2 EA  600.00 1200.00   SPECIAL STILLING BASINS

0051 6071014000-E SP   200 LF  8.00 1600.00   COIR FIBER WATTLE BARRIER

0052 6084000000-E 1660 0.4 ACR 5200.00 2080.00   SEEDING AND MULCHING

0053 6087000000-E 1660 0.2 ACR 150.00 30.00   MOWING

0054 6090000000-E 1661  50 LB  9.50 475.00   SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 1400.00 350.00   FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  4.00 200.00   SEED FOR SUPP SEEDING

0057 6108000000-E 1665 0.25 TON 1050.00 262.50   FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 28.00 280.00   SPECIALIZED HAND MOWING

0059 6117000000-N SP   18 EA  272.00 4896.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 35000.00   REMV EXIST STR **********
(13+85.00-L-)

0061 8112730000-N 450  1 EA  1500.00 1500.00   PDA TESTING

0062 8121000000-N 412 Lump Sum 6500.00   UNCL STR EXCAV STA *****
(13+85.00-L-)

0063 8182000000-E 420 50.2 CY  875.00 43925.00   CLASS A CONCRETE (BRIDGE)

0064 8210000000-N 422 Lump Sum 16000.00   BRG APPR SLAB ***********
(13+85.00-L-)

0065 8217000000-E 425  8,578 LB  1.00 8578.00   REINF STEEL (BRIDGE)

0066 8364000000-E 450  875 LF  53.00 46375.00   HP12X53 PILES

0067 8384200000-E 450  1,120 LF  75.00 84000.00   HP14X73 GALV PILES

0068 8505000000-E 460 240.5 LF  78.00 18759.00   VERT CONC BARRIER RAIL

0069 8608000000-E 876  135 TON 65.00 8775.00   RIP RAP II (2'-0")

0070 8622000000-E 876  150 SY  2.20 330.00   GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 7500.00   ELASTOMERIC BEARINGS

0072 8762000000-E 430  1,320 LF  160.00 211200.00   3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 811272.46   CONTRACT TOTAL



MAR 04, 2014 02:43 PM

TIP NO B-5132 2:00 PM 9 /  9 005

HOKE

42291.3.FD1

FED AID NO BRZ-1436(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER RAFT SWAMP ON SR-1436.

   

C203354FEB 18 2014

0.085 MI

 

    SUB-TOTAL 322830.46   ROADWAY ITEMS

    SUB-TOTAL 488442.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  682078.70   SMITH-ROWE, LLC

     2  737130.10   DANE CONSTRUCTION, INC.

     3  771833.70   S. T. WOOTEN CORPORATION

     4  785251.10   PALMETTO INFRASTRUCTURE  INC

     5  795000.00   SANFORD CONTRACTORS, INC.

     6  797411.92   YOUNG & MCQUEEN GRADING CO INC

     7  811272.46   THE HURLEY GROUP LLC



MAR 04, 2014 02:43 PM

TIP NO B-5137 2:00 PM 1 /  6 006

STANLY

42296.3.FD1

FED AID NO BRZ-1542(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER LITTLE MOUNTAIN CREEK ON SR-1542.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

J. T. RUSSELL & SONS, INC. TCB BUILDERS, LLC

ALBEMARLE,  NC LEXINGTON,  NC

C203355FEB 18 2014

0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32400.00 30000.00  33000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 8500.00 6500.00  7800.00BRG APP SUB REG TIER**
(15+11.00)

0003 0043000000-N 226 Lump Sum 61000.00 30000.00  66000.00GRADING

0004 0050000000-E 226  1 ACR 75.00 75.00 1000.00 1000.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  14.00 5600.00 12.00 4800.00 3.00  1200.00UNDERCUT EXCAVATION

0006 0134000000-E 240  250 CY  4.00 1000.00 12.00 3000.00 6.00  1500.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  500 CY  8.00 4000.00 25.00 12500.00 1.00  500.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  350 SY  1.00 350.00 2.50 875.00 1.25  437.50GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 50.00 500.00 30.00 300.00 20.00  200.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  25 SY  5.00 125.00 2.50 62.50 1.00  25.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  72 LF  25.00 1800.00 55.00 3960.00 31.00  2232.0015" DRAINAGE PIPE

0012 1099500000-E 505  50 CY  11.00 550.00 12.00 600.00 5.00  250.00SHALLOW UNDERCUT

0013 1099700000-E 505  100 TON 33.00 3300.00 30.00 3000.00 1.00  100.00CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  50 TON 25.00 1250.00 40.00 2000.00 28.00  1400.00INCIDENTAL STONE BASE

0015 1330000000-E 607  400 SY  7.50 3000.00 10.00 4000.00 10.00  4000.00INCIDENTAL MILLING

0016 1489000000-E 610  183 TON 75.00 13725.00 76.55 14008.65 76.55  14008.65ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  130 TON 75.00 9750.00 84.79 11022.70 84.79  11022.70ASP CONC INTR CRS I19.0B

0018 1525000000-E 610  305 TON 81.00 24705.00 70.52 21508.60 70.52  21508.60ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  35 TON 600.00 21000.00 650.00 22750.00 650.00  22750.00ASP FOR PLANT MIX

0020 1693000000-E 654  25 TON 10.00 250.00 165.00 4125.00 165.00  4125.00ASPH PLT MIX PVMT REPAIR

0021 2286000000-N 840  2 EA  1375.00 2750.00 1600.00 3200.00 1275.00  2550.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  340.00 680.00 850.00 1700.00 375.00  750.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  80 LF  67.50 5400.00 66.00 5280.00 31.00  2480.00SHOULDER BERM GUTTER

0024 3030000000-E 862  100 LF  14.25 1425.00 13.20 1320.00 14.25  1425.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  11.00 55.00 22.00 110.00 11.00  55.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1350.00 5400.00 990.00 3960.00 1350.00  5400.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1800.00 7200.00 2062.50 8250.00 1800.00  7200.00GR ANCHOR TYPE 350

0028 3635000000-E 876  9 TON 50.00 450.00 42.00 378.00 38.00  342.00RIP RAP, CLASS II

0029 3649000000-E 876  98 TON 33.50 3283.00 42.00 4116.00 34.00  3332.00RIP RAP, CLASS B

0030 3656000000-E 876  950 SY  1.00 950.00 2.50 2375.00 1.00  950.00GEOTEXTILE FOR DRAINGE

0031 4400000000-E 1110  418 SF  4.25 1776.50 4.29 1793.22 4.25  1776.50WORK ZONE SIGNS (STAT)

0032 4405000000-E 1110  96 SF  8.00 768.00 9.74 935.04 7.25  696.00WORK ZONE SIGNS (PORT)

0033 4410000000-E 1110  94 SF  5.00 470.00 4.68 439.92 5.00  470.00WORK ZONE SIGNS (BARR)

0034 4430000000-N 1130  15 EA  20.00 300.00 50.00 750.00 38.00  570.00DRUMS

0035 4435000000-N 1135  15 EA  20.00 300.00 25.00 375.00 15.00  225.00CONES

0036 4445000000-E 1145  64 LF  15.00 960.00 16.28 1041.92 15.00  960.00BARRICADES (TYPE III)

0037 4450000000-N 1150  80 HR  20.00 1600.00 40.00 3200.00 20.00  1600.00FLAGGER

0038 6000000000-E 1605  1,200 LF  1.80 2160.00 2.75 3300.00 1.90  2280.00TEMPORARY SILT FENCE

0039 6006000000-E 1610  150 TON 12.00 1800.00 40.00 6000.00 33.00  4950.00EROS CONTRL STONE CL A

0040 6009000000-E 1610  60 TON 13.00 780.00 40.00 2400.00 32.00  1920.00EROS CONTRL STONE CL B



MAR 04, 2014 02:43 PM

TIP NO B-5137 2:00 PM 2 /  6 006

STANLY

42296.3.FD1

FED AID NO BRZ-1542(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER LITTLE MOUNTAIN CREEK ON SR-1542.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

J. T. RUSSELL & SONS, INC. TCB BUILDERS, LLC

ALBEMARLE,  NC LEXINGTON,  NC

C203355FEB 18 2014

0.095 MI

0041 6012000000-E 1610  95 TON 15.00 1425.00 40.00 3800.00 30.00  2850.00SEDIMENT CONTROL STONE

0042 6015000000-E 1615 0.85 ACR 750.00 637.50 1210.00 1028.50 600.00  510.00TEMPORARY MULCHING

0043 6018000000-E 1620  50 LB  3.00 150.00 6.60 330.00 3.00  150.00SEED FOR TEMP SEEDING

0044 6021000000-E 1620 1.25 TON 900.00 1125.00 2200.00 2750.00 900.00  1125.00FERT FOR TEMP SEEDING

0045 6024000000-E 1622  200 LF  6.00 1200.00 25.00 5000.00 1.00  200.00TEMPORARY SLOPE DRAINS

0046 6029000000-E SP   100 LF  3.00 300.00 2.75 275.00 2.00  200.00SAFETY FENCE

0047 6030000000-E 1630  100 CY  2.75 275.00 12.00 1200.00 4.00  400.00SILT EXCAVATION

0048 6036000000-E 1631  2,000 SY  1.00 2000.00 1.93 3860.00 1.75  3500.00MATTING FOR EROS CONTROL

0049 6037000000-E SP   225 SY  3.40 765.00 6.60 1485.00 5.00  1125.00COIR FIBER MAT

0050 6042000000-E 1632  200 LF  2.00 400.00 5.50 1100.00 2.85  570.001/4" HARDWARE CLOTH

0051 6070000000-N 1639  2 EA  400.00 800.00 500.00 1000.00 124.00  248.00SPECIAL STILLING BASINS

0052 6071020000-E SP   10 LB  7.20 72.00 15.00 150.00 15.00  150.00POLYACRYLAMIDE (PAM)

0053 6071030000-E 1640  55 LF  7.00 385.00 11.00 605.00 5.00  275.00COIR FIBER BAFFLE

0054 6071050000-E SP   1 EA  780.00 780.00 1100.00 1100.00 650.00  650.00**" SKIMMER
(1-1/2")

0055 6084000000-E 1660 0.85 ACR 1500.00 1275.00 1980.00 1683.00 1550.00  1317.50SEEDING AND MULCHING

0056 6087000000-E 1660 0.42 ACR 75.00 31.50 550.00 231.00 100.00  42.00MOWING

0057 6090000000-E 1661  50 LB  3.00 150.00 7.70 385.00 3.00  150.00SEED FOR REPAIR SEEDING

0058 6093000000-E 1661 0.25 TON 1125.00 281.25 3300.00 825.00 850.00  212.50FERT FOR REPAIR SEEDING

0059 6096000000-E 1662  50 LB  2.30 115.00 5.50 275.00 2.95  147.50SEED FOR SUPP SEEDING

0060 6108000000-E 1665 0.5 TON 900.00 450.00 1540.00 770.00 1000.00  500.00FERTILIZER TOPDRESSING

0061 6114500000-N 1667  10 MHR 18.00 180.00 38.50 385.00 75.00  750.00SPECIALIZED HAND MOWING

0062 6117000000-N SP   18 EA  1.00 18.00 330.00 5940.00 25.00  450.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0063 8035000000-N 402 Lump Sum 39500.00 25000.00  46000.00REMV EXIST STR **********
(15+14.00-L-)

0064 8096000000-E 450  65 LF  401.39 26090.35 330.00 21450.00 500.00  32500.00PILE EXCAVATION IN SOIL

0065 8097000000-E 450  70 LF  401.39 28097.30 330.00 23100.00 500.00  35000.00PILE EXCAVATION NOT IN SOIL

0066 8121000000-N 412 Lump Sum 5700.00 8500.00  22000.00UNCL STR EXCAV STA *****
(15+14.00-L-)

0067 8182000000-E 420 60.4 CY  598.93 36175.37 800.00 48320.00 675.00  40770.00CLASS A CONCRETE (BRIDGE)

0068 8210000000-N 422 Lump Sum 18100.00 22500.00  13000.00BRG APPR SLAB ***********
(15+14.00-L-)

0069 8217000000-E 425  8,354 LB  1.02 8521.08 1.15 9607.10 1.00  8354.00REINF STEEL (BRIDGE)

0070 8364000000-E 450  175 LF  54.02 9453.50 65.00 11375.00 43.00  7525.00HP12X53 PILES

0071 8475000000-E 460 143.65 LF  132.52 19036.50 131.88 18944.56 114.00  16376.10TWO BAR METAL RAIL

0072 8517000000-E 460  160 LF  91.27 14603.20 68.16 10905.60 85.00  13600.001'-**"X*****"CONC PARAPET
(1'-2" X 3'-0")

0073 8608000000-E 876  365 TON 33.00 12045.00 42.00 15330.00 37.00  13505.00RIP RAP II (2'-0")

0074 8622000000-E 876  405 SY  1.00 405.00 2.50 1012.50 1.25  506.25GEOTEXTILE FOR DRAINAGE

0075 8657000000-N 430 Lump Sum 3100.00 5000.00  2800.00ELASTOMERIC BEARINGS

0076 8753100000-E 430  960 LF  191.50 183840.00 193.00 185280.00 180.00  172800.003'-0"X 2'-9" PRESTR BOX BEAM



MAR 04, 2014 02:43 PM

TIP NO B-5137 2:00 PM 3 /  6 006

STANLY

42296.3.FD1

FED AID NO BRZ-1542(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER LITTLE MOUNTAIN CREEK ON SR-1542.

   

C203355FEB 18 2014

0.095 MI

 

    TOTAL 648870.05 TOTAL 667438.81 TOTAL  672250.80CONTRACT TOTAL

 

    SUB-TOTAL 244202.75 SUB-TOTAL 261114.05 SUB-TOTAL  247514.45ROADWAY ITEMS

    SUB-TOTAL 404667.30 SUB-TOTAL 406324.76 SUB-TOTAL  424736.35STRUCTURE ITEMS



MAR 04, 2014 02:43 PM

TIP NO B-5137 2:00 PM 4 /  6 006

STANLY

42296.3.FD1

FED AID NO BRZ-1542(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER LITTLE MOUNTAIN CREEK ON SR-1542.

DELLINGER, INC.

MONROE,  NC

COUNTRY BOY LANDSCAPING INC DANE CONSTRUCTION, INC.

HARMONY,  NC MOORESVILLE,  NC

C203355FEB 18 2014

0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33500.00 30000.00  35840.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 14000.00 11500.00  13785.00BRG APP SUB REG TIER**
(15+11.00)

0003 0043000000-N 226 Lump Sum 61000.00 62000.00  60000.00GRADING

0004 0050000000-E 226  1 ACR 75.00 75.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  14.00 5600.00 5.00 2000.00 10.00  4000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  250 CY  4.00 1000.00 1.00 250.00 15.00  3750.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  500 CY  8.00 4000.00 43.00 21500.00 20.00  10000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  350 SY  1.00 350.00 2.25 787.50 2.15  752.50GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 50.00 500.00 34.00 340.00 45.00  450.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  25 SY  5.00 125.00 1.00 25.00 2.15  53.75FND CONDIT GEOTEXTILE

0011 0335200000-E 305  72 LF  25.00 1800.00 44.00 3168.00 25.00  1800.0015" DRAINAGE PIPE

0012 1099500000-E 505  50 CY  11.00 550.00 5.00 250.00 15.00  750.00SHALLOW UNDERCUT

0013 1099700000-E 505  100 TON 33.00 3300.00 35.00 3500.00 30.00  3000.00CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  50 TON 25.00 1250.00 30.00 1500.00 25.00  1250.00INCIDENTAL STONE BASE

0015 1330000000-E 607  400 SY  20.00 8000.00 20.00 8000.00 10.00  4000.00INCIDENTAL MILLING

0016 1489000000-E 610  183 TON 75.00 13725.00 75.00 13725.00 76.55  14008.65ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  130 TON 75.00 9750.00 75.00 9750.00 84.79  11022.70ASP CONC INTR CRS I19.0B

0018 1525000000-E 610  305 TON 81.00 24705.00 81.00 24705.00 70.52  21508.60ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  35 TON 600.00 21000.00 600.00 21000.00 650.00  22750.00ASP FOR PLANT MIX

0020 1693000000-E 654  25 TON 150.00 3750.00 150.00 3750.00 165.00  4125.00ASPH PLT MIX PVMT REPAIR

0021 2286000000-N 840  2 EA  1375.00 2750.00 1250.00 2500.00 1375.00  2750.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  340.00 680.00 1000.00 2000.00 575.00  1150.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  80 LF  50.00 4000.00 33.00 2640.00 35.00  2800.00SHOULDER BERM GUTTER

0024 3030000000-E 862  100 LF  12.00 1200.00 12.00 1200.00 14.25  1425.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  20.00 100.00 20.00 100.00 11.00  55.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  900.00 3600.00 900.00 3600.00 1350.00  5400.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1875.00 7500.00 1875.00 7500.00 1800.00  7200.00GR ANCHOR TYPE 350

0028 3635000000-E 876  9 TON 45.00 405.00 45.00 405.00 50.00  450.00RIP RAP, CLASS II

0029 3649000000-E 876  98 TON 33.50 3283.00 36.00 3528.00 32.00  3136.00RIP RAP, CLASS B

0030 3656000000-E 876  950 SY  1.00 950.00 0.01 9.50 2.15  2042.50GEOTEXTILE FOR DRAINGE

0031 4400000000-E 1110  418 SF  4.20 1755.60 4.62 1931.16 4.25  1776.50WORK ZONE SIGNS (STAT)

0032 4405000000-E 1110  96 SF  4.80 460.80 5.28 506.88 7.25  696.00WORK ZONE SIGNS (PORT)

0033 4410000000-E 1110  94 SF  4.60 432.40 5.06 475.64 5.00  470.00WORK ZONE SIGNS (BARR)

0034 4430000000-N 1130  15 EA  60.00 900.00 5.00 75.00 38.00  570.00DRUMS

0035 4435000000-N 1135  15 EA  30.00 450.00 5.00 75.00 15.00  225.00CONES

0036 4445000000-E 1145  64 LF  14.25 912.00 15.68 1003.52 15.00  960.00BARRICADES (TYPE III)

0037 4450000000-N 1150  80 HR  25.00 2000.00 25.00 2000.00 1.00  80.00FLAGGER

0038 6000000000-E 1605  1,200 LF  1.80 2160.00 2.00 2400.00 2.50  3000.00TEMPORARY SILT FENCE

0039 6006000000-E 1610  150 TON 12.00 1800.00 0.01 1.50 32.00  4800.00EROS CONTRL STONE CL A

0040 6009000000-E 1610  60 TON 13.00 780.00 36.00 2160.00 32.00  1920.00EROS CONTRL STONE CL B



MAR 04, 2014 02:43 PM

TIP NO B-5137 2:00 PM 5 /  6 006

STANLY

42296.3.FD1

FED AID NO BRZ-1542(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER LITTLE MOUNTAIN CREEK ON SR-1542.

DELLINGER, INC.

MONROE,  NC

COUNTRY BOY LANDSCAPING INC DANE CONSTRUCTION, INC.

HARMONY,  NC MOORESVILLE,  NC

C203355FEB 18 2014

0.095 MI

0041 6012000000-E 1610  95 TON 15.00 1425.00 34.00 3230.00 28.00  2660.00SEDIMENT CONTROL STONE

0042 6015000000-E 1615 0.85 ACR 750.00 637.50 1.00 0.85 1700.00  1445.00TEMPORARY MULCHING

0043 6018000000-E 1620  50 LB  3.00 150.00 0.01 0.50 8.00  400.00SEED FOR TEMP SEEDING

0044 6021000000-E 1620 1.25 TON 900.00 1125.00 1.00 1.25 1350.00  1687.50FERT FOR TEMP SEEDING

0045 6024000000-E 1622  200 LF  6.00 1200.00 0.01 2.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0046 6029000000-E SP   100 LF  3.00 300.00 2.00 200.00 2.50  250.00SAFETY FENCE

0047 6030000000-E 1630  100 CY  2.75 275.00 5.00 500.00 10.00  1000.00SILT EXCAVATION

0048 6036000000-E 1631  2,000 SY  1.00 2000.00 1.50 3000.00 1.75  3500.00MATTING FOR EROS CONTROL

0049 6037000000-E SP   225 SY  3.40 765.00 6.00 1350.00 6.50  1462.50COIR FIBER MAT

0050 6042000000-E 1632  200 LF  2.00 400.00 6.00 1200.00 5.00  1000.001/4" HARDWARE CLOTH

0051 6070000000-N 1639  2 EA  400.00 800.00 375.00 750.00 350.00  700.00SPECIAL STILLING BASINS

0052 6071020000-E SP   10 LB  7.20 72.00 0.01 0.10 8.00  80.00POLYACRYLAMIDE (PAM)

0053 6071030000-E 1640  55 LF  7.00 385.00 8.00 440.00 6.50  357.50COIR FIBER BAFFLE

0054 6071050000-E SP   1 EA  780.00 780.00 925.00 925.00 1175.00  1175.00**" SKIMMER
(1-1/2")

0055 6084000000-E 1660 0.85 ACR 1500.00 1275.00 1.00 0.85 2800.00  2380.00SEEDING AND MULCHING

0056 6087000000-E 1660 0.42 ACR 75.00 31.50 20.00 8.40 300.00  126.00MOWING

0057 6090000000-E 1661  50 LB  3.00 150.00 2.00 100.00 12.00  600.00SEED FOR REPAIR SEEDING

0058 6093000000-E 1661 0.25 TON 1125.00 281.25 400.00 100.00 3000.00  750.00FERT FOR REPAIR SEEDING

0059 6096000000-E 1662  50 LB  2.30 115.00 2.00 100.00 10.00  500.00SEED FOR SUPP SEEDING

0060 6108000000-E 1665 0.5 TON 900.00 450.00 1800.00 900.00 1500.00  750.00FERTILIZER TOPDRESSING

0061 6114500000-N 1667  10 MHR 18.00 180.00 18.00 180.00 55.00  550.00SPECIALIZED HAND MOWING

0062 6117000000-N SP   18 EA  1.00 18.00 0.01 0.18 125.00  2250.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0063 8035000000-N 402 Lump Sum 5500.00 19000.00  35000.00REMV EXIST STR **********
(15+14.00-L-)

0064 8096000000-E 450  65 LF  450.00 29250.00 300.00 19500.00 375.00  24375.00PILE EXCAVATION IN SOIL

0065 8097000000-E 450  70 LF  450.00 31500.00 300.00 21000.00 375.00  26250.00PILE EXCAVATION NOT IN SOIL

0066 8121000000-N 412 Lump Sum 5700.00 12500.00  21550.00UNCL STR EXCAV STA *****
(15+14.00-L-)

0067 8182000000-E 420 60.4 CY  800.00 48320.00 800.00 48320.00 588.79  35562.92CLASS A CONCRETE (BRIDGE)

0068 8210000000-N 422 Lump Sum 25000.00 22000.00  13365.00BRG APPR SLAB ***********
(15+14.00-L-)

0069 8217000000-E 425  8,354 LB  0.90 7518.60 1.10 9189.40 1.00  8354.00REINF STEEL (BRIDGE)

0070 8364000000-E 450  175 LF  65.00 11375.00 45.00 7875.00 64.00  11200.00HP12X53 PILES

0071 8475000000-E 460 143.65 LF  150.00 21547.50 130.00 18674.50 150.00  21547.50TWO BAR METAL RAIL

0072 8517000000-E 460  160 LF  85.00 13600.00 120.00 19200.00 107.18  17148.801'-**"X*****"CONC PARAPET
(1'-2" X 3'-0")

0073 8608000000-E 876  365 TON 33.00 12045.00 45.00 16425.00 43.00  15695.00RIP RAP II (2'-0")

0074 8622000000-E 876  405 SY  1.00 405.00 2.25 911.25 2.70  1093.50GEOTEXTILE FOR DRAINAGE

0075 8657000000-N 430 Lump Sum 5000.00 3441.90  5000.00ELASTOMERIC BEARINGS

0076 8753100000-E 430  960 LF  207.00 198720.00 200.00 192000.00 209.16  200793.603'-0"X 2'-9" PRESTR BOX BEAM



MAR 04, 2014 02:43 PM

TIP NO B-5137 2:00 PM 6 /  6 006

STANLY

42296.3.FD1

FED AID NO BRZ-1542(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #215 OVER LITTLE MOUNTAIN CREEK ON SR-1542.

   

C203355FEB 18 2014

0.095 MI

 

    TOTAL 672395.15 TOTAL 674888.88 TOTAL  716811.02CONTRACT TOTAL

 

    SUB-TOTAL 256914.05 SUB-TOTAL 264851.83 SUB-TOTAL  279875.70ROADWAY ITEMS

    SUB-TOTAL 415481.10 SUB-TOTAL 410037.05 SUB-TOTAL  436935.32STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  648870.05   SMITH-ROWE, LLC

     2  667438.81   J. T. RUSSELL & SONS, INC.

     3  672250.80   TCB BUILDERS, LLC

     4  672395.15   DELLINGER, INC.

     5  674888.88   COUNTRY BOY LANDSCAPING INC

     6  716811.02   DANE CONSTRUCTION, INC.



MAR 04, 2014 02:43 PM

TIP NO 2:00 PM 1 /  2 007

STANLY

10CR.10841.40,  10CR.10841.41,  10CR.20841.49,  10CR.20841.50,
10CR.20841.51,  10CR.20841.52

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-24/27 FROM US-52 TO SR-1960, NC-138 FROM NC-727 TO SR-1970, AND 4 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

C203507FEB 18 2014

11.980 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 101000.00   MOBILIZATION

0002 0106000000-E 230  860 CY  20.00 17200.00   BORROW EXCAVATION

0003 1220000000-E 545  721 TON 40.00 28840.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  19.14 SMI 3050.00 58377.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  58,319 SY  1.65 96226.35   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  520 SY  12.00 6240.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0007 1330000000-E 607  970 SY  12.00 11640.00   INCIDENTAL MILLING

0008 1519000000-E 610  14,527 TON 33.48 486363.96   ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   700 TON 38.61 27027.00   ASP CONC SURF CRS S9.5B LEVEL

0010 1523000000-E 610  5,744 TON 33.06 189896.64   ASP CONC SURF CRS S9.5C

0011 1575000000-E 620  1,256 TON 600.00 753600.00   ASP FOR PLANT MIX

0012 1704000000-E SP   1,680 TON 95.00 159600.00   PATCHING EXIST PAVEMENT

0013 2830000000-N 858  2 EA  1000.00 2000.00   ADJ MANHOLES

0014 2845000000-N 858  6 EA  750.00 4500.00   ADJ METER OR VALVE BOXES

0015 4413000000-E SP   1,294 SF  3.68 4761.92   WORK ZONE ADV/GEN WARN SIGN

0016 4457000000-N SP  Lump Sum 38000.00   TEMP TRAFFIC CONTROL

0017 4510000000-N SP   120 HR  50.00 6000.00   LAW ENFORCEMENT

0018 4685000000-E 1205  25,399 LF  0.65 16509.35   THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  31,364 LF  0.68 21327.52   THERMO PVT MKG LINES 4"120

0020 4700000000-E 1205  280 LF  2.50 700.00   12"WIDE THERMO 90 MILS

0021 4705000000-E 1205  100 LF  4.00 400.00   THERMO LINES 16" 120MILS

0022 4710000000-E 1205  485 LF  4.75 2303.75   24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  29 EA  100.00 2900.00   THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  68 EA  68.00 4624.00   THERMO PVT SYMBOL 90MILS

0025 4770000000-E 1205  960 LF  4.00 3840.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0026 4775000000-E 1205  210 LF  8.00 1680.00   6" COLD APPL PLSTIC LINES TYPE **
(II)

0027 4810000000-E 1205  310,353 LF  0.16 49656.48   PAINT PVMT MARKINGS 4"

0028 4825000000-E 1205  240 LF  1.00 240.00   PAINT PVMT MARKINGS 12"

0029 4835000000-E 1205  285 LF  2.00 570.00   PAINT PVT MKG LINES 24"

0030 4850000000-E 1205  1,165 LF  1.00 1165.00   LINE REMOVAL 4" WIDE

0031 4900000000-N 1251  578 EA  4.50 2601.00   PERM RAISED PVMT MARKERS

0032 6000000000-E 1605  1,000 LF  3.00 3000.00   TEMPORARY SILT FENCE

0033 6071010000-E SP   2,320 LF  5.00 11600.00   WATTLE

 

    TOTAL 2114389.97   CONTRACT TOTAL

 

    SUB-TOTAL 2114389.97   ROADWAY ITEMS



MAR 04, 2014 02:43 PM

TIP NO 2:00 PM 2 /  2 007

STANLY

10CR.10841.40,  10CR.10841.41,  10CR.20841.49,  10CR.20841.50,
10CR.20841.51,  10CR.20841.52

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-24/27 FROM US-52 TO SR-1960, NC-138 FROM NC-727 TO SR-1970, AND 4 SECTIONS OF SECONDARY ROADS.

   

C203507FEB 18 2014

11.980 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2114389.97   J. T. RUSSELL & SONS, INC.



MAR 04, 2014 02:43 PM

TIP NO B-4701 2:00 PM 1 /  6 008

ALLEGHANY

38476.3.FD1

FED AID NO BRZ-1341(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #15 OVER ELK CREEK ON SR-1341.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

DEVERE CONSTRUCTION
COMPANY, INC

JEFFERSON,  NC ALPENA,  MI

C203349FEB 18 2014

0.093 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 40460.13  47000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7000.00 3610.44  5000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 12200.00 11116.95  10000.00BRG APP SUB REG TIER**
(12+00 -L-)

0004 0036000000-E 225  200 CY  15.00 3000.00 8.25 1650.00 5.00  1000.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 1.00 1.00 0.85 0.85 100.00  100.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 67055.00 49996.74  150000.00GRADING

0007 0106000000-E 230  1,400 CY  0.01 14.00 18.42 25788.00 12.00  16800.00BORROW EXCAVATION

0008 0195000000-E 265  100 CY  15.00 1500.00 42.58 4258.00 20.00  2000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  300 SY  2.20 660.00 2.51 753.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 33.00 330.00 28.58 285.80 30.00  300.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  3.60 108.00 2.25 67.50 2.00  60.00FND CONDIT GEOTEXTILE

0012 0343000000-E 310  44 LF  38.50 1694.00 28.37 1248.28 40.00  1760.0015" SIDE DRAIN PIPE

0013 0448200000-E 310  40 LF  40.00 1600.00 35.27 1410.80 45.00  1800.0015" RCP CULV CLASS IV

0014 0995000000-E 340  21 LF  20.25 425.25 8.65 181.65 10.00  210.00PIPE REMOVAL

0015 1099500000-E 505  95 CY  17.25 1638.75 6.44 611.80 10.00  950.00SHALLOW UNDERCUT

0016 1099700000-E 505  50 TON 30.00 1500.00 24.83 1241.50 20.00  1000.00CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  50 TON 25.00 1250.00 26.60 1330.00 30.00  1500.00INCIDENTAL STONE BASE

0018 1489000000-E 610  200 TON 75.00 15000.00 81.00 16200.00 75.00  15000.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  120 TON 75.00 9000.00 81.00 9720.00 75.00  9000.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  17 TON 675.00 11475.00 729.00 12393.00 675.00  11475.00ASP FOR PLANT MIX

0021 2022000000-E 815  30 CY  10.00 300.00 18.43 552.90 15.00  450.00SUBDRAIN EXCAVATION

0022 2033000000-E 815  20 CY  20.00 400.00 45.97 919.40 50.00  1000.00SUBDRAIN FINE AGGREGATE

0023 2044000000-E 815  100 LF  3.00 300.00 4.04 404.00 5.00  500.006" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  90.00 90.00 237.34 237.34 300.00  300.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  10.00 60.00 9.99 59.94 30.00  180.006" OUTLET PIPE

0026 2286000000-N 840  1 EA  1250.00 1250.00 1653.51 1653.51 1500.00  1500.00MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  1 EA  505.00 505.00 588.01 588.01 500.00  500.00FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  20 LF  90.00 1800.00 65.92 1318.40 50.00  1000.00SHOULDER BERM GUTTER

0029 3030000000-E 862  300 LF  15.00 4500.00 16.20 4860.00 14.50  4350.00STL BM GUARDRAIL

0030 3150000000-N 862  5 EA  1.00 5.00 1.08 5.40 13.00  65.00ADDIT GUARDRAIL POSTS

0031 3165000000-N SP   4 EA  1600.00 6400.00 1728.00 6912.00 1700.00  6800.00GR ANCHOR TYPE **********
(350 TL-2)

0032 3317000000-N 862  4 EA  1450.00 5800.00 1566.00 6264.00 1400.00  5600.00GR ANCHOR TYPE B-77

0033 3649000000-E 876  32 TON 45.00 1440.00 33.75 1080.00 35.00  1120.00RIP RAP, CLASS B

0034 3656000000-E 876  1,355 SY  1.00 1355.00 1.91 2588.05 2.00  2710.00GEOTEXTILE FOR DRAINGE

0035 4400000000-E 1110  369 SF  4.25 1568.25 4.59 1693.71 4.10  1512.90WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  5.00 470.00 5.40 507.60 4.25  399.50WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  64 LF  15.00 960.00 16.20 1036.80 15.40  985.60BARRICADES (TYPE III)

0038 4810000000-E 1205  3,904 LF  1.03 4021.12 0.57 2225.28 0.53  2069.12PAINT PVMT MARKINGS 4"

0039 6000000000-E 1605  1,250 LF  2.73 3412.50 2.95 3687.50 2.73  3412.50TEMPORARY SILT FENCE



MAR 04, 2014 02:43 PM

TIP NO B-4701 2:00 PM 2 /  6 008

ALLEGHANY

38476.3.FD1

FED AID NO BRZ-1341(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #15 OVER ELK CREEK ON SR-1341.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

DEVERE CONSTRUCTION
COMPANY, INC

JEFFERSON,  NC ALPENA,  MI

C203349FEB 18 2014

0.093 MI

0040 6006000000-E 1610  150 TON 20.00 3000.00 29.18 4377.00 25.00  3750.00EROS CONTRL STONE CL A

0041 6009000000-E 1610  50 TON 35.00 1750.00 34.72 1736.00 25.00  1250.00EROS CONTRL STONE CL B

0042 6012000000-E 1610  305 TON 18.00 5490.00 27.97 8530.85 25.00  7625.00SEDIMENT CONTROL STONE

0043 6015000000-E 1615  1 ACR 1250.00 1250.00 1350.00 1350.00 1250.00  1250.00TEMPORARY MULCHING

0044 6018000000-E 1620  50 LB  3.04 152.00 3.28 164.00 3.04  152.00SEED FOR TEMP SEEDING

0045 6021000000-E 1620 1.25 TON 1099.00 1373.75 1186.92 1483.65 1099.00  1373.75FERT FOR TEMP SEEDING

0046 6024000000-E 1622  200 LF  4.00 800.00 12.36 2472.00 8.00  1600.00TEMPORARY SLOPE DRAINS

0047 6029000000-E SP   400 LF  1.84 736.00 1.99 796.00 1.84  736.00SAFETY FENCE

0048 6030000000-E 1630  100 CY  6.00 600.00 8.02 802.00 10.00  1000.00SILT EXCAVATION

0049 6036000000-E 1631  2,000 SY  1.99 3980.00 2.15 4300.00 1.99  3980.00MATTING FOR EROS CONTROL

0050 6037000000-E SP   75 SY  6.44 483.00 6.96 522.00 6.44  483.00COIR FIBER MAT

0051 6042000000-E 1632  100 LF  3.55 355.00 3.83 383.00 3.55  355.001/4" HARDWARE CLOTH

0052 6070000000-N 1639  12 EA  50.00 600.00 189.92 2279.04 250.00  3000.00SPECIAL STILLING BASINS

0053 6071010000-E SP   50 LF  15.95 797.50 6.43 321.50 5.95  297.50WATTLE

0054 6071012000-E SP   30 LF  20.55 616.50 11.39 341.70 10.55  316.50COIR FIBER WATTLE

0055 6071020000-E SP   15 LB  5.00 75.00 5.40 81.00 5.00  75.00POLYACRYLAMIDE (PAM)

0056 6071030000-E 1640  50 LF  6.25 312.50 6.75 337.50 6.25  312.50COIR FIBER BAFFLE

0057 6071050000-E SP   1 EA  650.00 650.00 891.00 891.00 1000.00  1000.00**" SKIMMER
(1-1/2")

0058 6084000000-E 1660  1 ACR 1989.00 1989.00 2148.12 2148.12 1989.00  1989.00SEEDING AND MULCHING

0059 6087000000-E 1660 0.4 ACR 25.00 10.00 1.08 0.43 25.00  10.00MOWING

0060 6090000000-E 1661  50 LB  2.98 149.00 3.22 161.00 2.98  149.00SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 999.00 249.75 1078.92 269.73 999.00  249.75FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  3.35 167.50 3.62 181.00 3.35  167.50SEED FOR SUPP SEEDING

0063 6108000000-E 1665 0.75 TON 999.00 749.25 1078.92 809.19 999.00  749.25FERTILIZER TOPDRESSING

0064 6114500000-N 1667  10 MHR 21.00 210.00 1.08 10.80 21.00  210.00SPECIALIZED HAND MOWING

0065 6117000000-N SP   25 EA  1.00 25.00 178.20 4455.00 165.00  4125.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0066 8017000000-N SP  Lump Sum 21100.00 13366.93  20000.00CM&R TEMP ACCESS ***********
(11+97.50-L-)

0067 8035000000-N 402 Lump Sum 32500.00 21723.44  20000.00REMV EXIST STR **********
(11+97.50-L-)

0068 8105520000-E 411 32.1 LF  1449.23 46520.28 1144.76 36746.80 1000.00  32100.003'-0" DRILLD PIER IN SOIL

0069 8105620000-E 411  51 LF  1449.23 73910.73 1141.29 58205.79 1000.00  51000.003'-0" DRILLD PIER NO SOIL

0070 8111200000-E 411  29 LF  371.62 10776.98 151.20 4384.80 140.00  4060.00PERM STL CASING FOR 3' PIER

0071 8113000000-N 411  6 EA  400.00 2400.00 540.00 3240.00 500.00  3000.00SID INSPECTIONS

0072 8114000000-N 411  6 EA  700.00 4200.00 540.00 3240.00 500.00  3000.00SPT TESTING

0073 8115000000-N 411  1 EA  2450.00 2450.00 2646.00 2646.00 2450.00  2450.00CSL TESTING

0074 8121000000-N 412 Lump Sum 9500.00 6665.82  10000.00UNCL STR EXCAV STA *****
(11+97.50-L-)

0075 8147000000-E 420  3,884 SF  28.73 111587.32 28.89 112208.76 31.00  120404.00REINF CONCRETE DECK SLAB



MAR 04, 2014 02:43 PM

TIP NO B-4701 2:00 PM 3 /  6 008

ALLEGHANY

38476.3.FD1

FED AID NO BRZ-1341(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #15 OVER ELK CREEK ON SR-1341.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

DEVERE CONSTRUCTION
COMPANY, INC

JEFFERSON,  NC ALPENA,  MI

C203349FEB 18 2014

0.093 MI

0076 8161000000-E 420  3,517 SF  1.21 4255.57 1.50 5275.50 1.00  3517.00GROOVING BRIDGE FLOORS

0077 8182000000-E 420 100.3 CY  729.85 73203.96 836.85 83936.06 675.00  67702.50CLASS A CONCRETE (BRIDGE)

0078 8210000000-N 422 Lump Sum 17300.00 15445.94  25000.00BRG APPR SLAB ***********
(11+97.50-L-)

0079 8217000000-E 425  22,609 LB  0.95 21478.55 1.16 26226.44 1.00  22609.00REINF STEEL (BRIDGE)

0080 8238000000-E 425  2,477 LB  1.91 4731.07 2.15 5325.55 1.25  3096.25SPIRAL COL REINF STL BRG

0081 8259000000-E 430 520.5 LF  166.04 86423.82 170.63 88812.92 170.00  88485.0036" PRESTR CONCRETE GIRDR

0082 8364000000-E 450  175 LF  61.82 10818.50 77.44 13552.00 50.00  8750.00HP12X53 PILES

0083 8503000000-E 460 265.74 LF  86.61 23015.74 72.88 19367.13 80.00  21259.20CONCRETE BARRIER RAIL

0084 8608000000-E 876  456 TON 1.00 456.00 36.28 16543.68 35.00  15960.00RIP RAP II (2'-0")

0085 8622000000-E 876  507 SY  2.22 1125.54 2.16 1095.12 3.00  1521.00GEOTEXTILE FOR DRAINAGE

0086 8657000000-N 430 Lump Sum 3700.00 3579.16  7500.00ELASTOMERIC BEARINGS

0087 8692000000-N SP  Lump Sum 9925.00 9567.04  12500.00FOAM JOINT SEALS

 

    TOTAL 808037.68 TOTAL 809276.67 TOTAL  890129.32CONTRACT TOTAL

 

    SUB-TOTAL 236658.62 SUB-TOTAL 258121.79 SUB-TOTAL  346215.37ROADWAY ITEMS

    SUB-TOTAL 571379.06 SUB-TOTAL 551154.88 SUB-TOTAL  543913.95STRUCTURE ITEMS



MAR 04, 2014 02:43 PM

TIP NO B-4701 2:00 PM 4 /  6 008

ALLEGHANY

38476.3.FD1

FED AID NO BRZ-1341(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #15 OVER ELK CREEK ON SR-1341.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203349FEB 18 2014

0.093 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45840.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 4600.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 12840.00   BRG APP SUB REG TIER**
(12+00 -L-)

0004 0036000000-E 225  200 CY  15.00 3000.00   UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 65000.00   GRADING

0007 0106000000-E 230  1,400 CY  15.00 21000.00   BORROW EXCAVATION

0008 0195000000-E 265  100 CY  30.00 3000.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  300 SY  2.00 600.00   GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 45.00 450.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  2.00 60.00   FND CONDIT GEOTEXTILE

0012 0343000000-E 310  44 LF  25.00 1100.00   15" SIDE DRAIN PIPE

0013 0448200000-E 310  40 LF  32.00 1280.00   15" RCP CULV CLASS IV

0014 0995000000-E 340  21 LF  10.00 210.00   PIPE REMOVAL

0015 1099500000-E 505  95 CY  12.00 1140.00   SHALLOW UNDERCUT

0016 1099700000-E 505  50 TON 30.00 1500.00   CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  50 TON 30.00 1500.00   INCIDENTAL STONE BASE

0018 1489000000-E 610  200 TON 98.58 19716.00   ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  120 TON 111.94 13432.80   ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  17 TON 661.07 11238.19   ASP FOR PLANT MIX

0021 2022000000-E 815  30 CY  15.00 450.00   SUBDRAIN EXCAVATION

0022 2033000000-E 815  20 CY  30.00 600.00   SUBDRAIN FINE AGGREGATE

0023 2044000000-E 815  100 LF  6.50 650.00   6" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  15.00 90.00   6" OUTLET PIPE

0026 2286000000-N 840  1 EA  1475.00 1475.00   MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  1 EA  575.00 575.00   FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  20 LF  35.00 700.00   SHOULDER BERM GUTTER

0029 3030000000-E 862  300 LF  14.50 4350.00   STL BM GUARDRAIL

0030 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0031 3165000000-N SP   4 EA  1700.00 6800.00   GR ANCHOR TYPE **********
(350 TL-2)

0032 3317000000-N 862  4 EA  1400.00 5600.00   GR ANCHOR TYPE B-77

0033 3649000000-E 876  32 TON 30.00 960.00   RIP RAP, CLASS B

0034 3656000000-E 876  1,355 SY  2.00 2710.00   GEOTEXTILE FOR DRAINGE

0035 4400000000-E 1110  369 SF  4.10 1512.90   WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  4.25 399.50   WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  64 LF  15.40 985.60   BARRICADES (TYPE III)

0038 4810000000-E 1205  3,904 LF  0.53 2069.12   PAINT PVMT MARKINGS 4"

0039 6000000000-E 1605  1,250 LF  2.00 2500.00   TEMPORARY SILT FENCE



MAR 04, 2014 02:43 PM

TIP NO B-4701 2:00 PM 5 /  6 008

ALLEGHANY

38476.3.FD1

FED AID NO BRZ-1341(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #15 OVER ELK CREEK ON SR-1341.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203349FEB 18 2014

0.093 MI

0040 6006000000-E 1610  150 TON 30.00 4500.00   EROS CONTRL STONE CL A

0041 6009000000-E 1610  50 TON 30.00 1500.00   EROS CONTRL STONE CL B

0042 6012000000-E 1610  305 TON 17.55 5352.75   SEDIMENT CONTROL STONE

0043 6015000000-E 1615  1 ACR 1200.00 1200.00   TEMPORARY MULCHING

0044 6018000000-E 1620  50 LB  8.00 400.00   SEED FOR TEMP SEEDING

0045 6021000000-E 1620 1.25 TON 2500.00 3125.00   FERT FOR TEMP SEEDING

0046 6024000000-E 1622  200 LF  10.00 2000.00   TEMPORARY SLOPE DRAINS

0047 6029000000-E SP   400 LF  2.00 800.00   SAFETY FENCE

0048 6030000000-E 1630  100 CY  10.00 1000.00   SILT EXCAVATION

0049 6036000000-E 1631  2,000 SY  1.95 3900.00   MATTING FOR EROS CONTROL

0050 6037000000-E SP   75 SY  8.00 600.00   COIR FIBER MAT

0051 6042000000-E 1632  100 LF  5.00 500.00   1/4" HARDWARE CLOTH

0052 6070000000-N 1639  12 EA  75.00 900.00   SPECIAL STILLING BASINS

0053 6071010000-E SP   50 LF  6.50 325.00   WATTLE

0054 6071012000-E SP   30 LF  8.00 240.00   COIR FIBER WATTLE

0055 6071020000-E SP   15 LB  8.00 120.00   POLYACRYLAMIDE (PAM)

0056 6071030000-E 1640  50 LF  8.50 425.00   COIR FIBER BAFFLE

0057 6071050000-E SP   1 EA  1175.00 1175.00   **" SKIMMER
(1-1/2")

0058 6084000000-E 1660  1 ACR 2200.00 2200.00   SEEDING AND MULCHING

0059 6087000000-E 1660 0.4 ACR 1000.00 400.00   MOWING

0060 6090000000-E 1661  50 LB  10.00 500.00   SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 3000.00 750.00   FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  7.00 350.00   SEED FOR SUPP SEEDING

0063 6108000000-E 1665 0.75 TON 1800.00 1350.00   FERTILIZER TOPDRESSING

0064 6114500000-N 1667  10 MHR 45.00 450.00   SPECIALIZED HAND MOWING

0065 6117000000-N SP   25 EA  50.00 1250.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0066 8017000000-N SP  Lump Sum 50000.00   CM&R TEMP ACCESS ***********
(11+97.50-L-)

0067 8035000000-N 402 Lump Sum 54630.00   REMV EXIST STR **********
(11+97.50-L-)

0068 8105520000-E 411 32.1 LF  1150.00 36915.00   3'-0" DRILLD PIER IN SOIL

0069 8105620000-E 411  51 LF  1150.00 58650.00   3'-0" DRILLD PIER NO SOIL

0070 8111200000-E 411  29 LF  318.00 9222.00   PERM STL CASING FOR 3' PIER

0071 8113000000-N 411  6 EA  300.00 1800.00   SID INSPECTIONS

0072 8114000000-N 411  6 EA  500.00 3000.00   SPT TESTING

0073 8115000000-N 411  1 EA  1900.00 1900.00   CSL TESTING

0074 8121000000-N 412 Lump Sum 31000.00   UNCL STR EXCAV STA *****
(11+97.50-L-)

0075 8147000000-E 420  3,884 SF  30.00 116520.00   REINF CONCRETE DECK SLAB



MAR 04, 2014 02:43 PM

TIP NO B-4701 2:00 PM 6 /  6 008

ALLEGHANY

38476.3.FD1

FED AID NO BRZ-1341(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #15 OVER ELK CREEK ON SR-1341.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203349FEB 18 2014

0.093 MI

0076 8161000000-E 420  3,517 SF  1.00 3517.00   GROOVING BRIDGE FLOORS

0077 8182000000-E 420 100.3 CY  1175.00 117852.50   CLASS A CONCRETE (BRIDGE)

0078 8210000000-N 422 Lump Sum 12115.00   BRG APPR SLAB ***********
(11+97.50-L-)

0079 8217000000-E 425  22,609 LB  1.00 22609.00   REINF STEEL (BRIDGE)

0080 8238000000-E 425  2,477 LB  1.50 3715.50   SPIRAL COL REINF STL BRG

0081 8259000000-E 430 520.5 LF  130.00 67665.00   36" PRESTR CONCRETE GIRDR

0082 8364000000-E 450  175 LF  72.00 12600.00   HP12X53 PILES

0083 8503000000-E 460 265.74 LF  79.92 21237.94   CONCRETE BARRIER RAIL

0084 8608000000-E 876  456 TON 1.00 456.00   RIP RAP II (2'-0")

0085 8622000000-E 876  507 SY  3.34 1693.38   GEOTEXTILE FOR DRAINAGE

0086 8657000000-N 430 Lump Sum 6000.00   ELASTOMERIC BEARINGS

0087 8692000000-N SP  Lump Sum 7580.00   FOAM JOINT SEALS

 

    TOTAL 916440.18   CONTRACT TOTAL

 

    SUB-TOTAL 275761.86   ROADWAY ITEMS

    SUB-TOTAL 640678.32   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  808037.68   SMITH-ROWE, LLC

     2  809276.67   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     3  890129.32   DEVERE CONSTRUCTION COMPANY, INC

     4  916440.18   DANE CONSTRUCTION, INC.



MAR 04, 2014 02:43 PM

TIP NO B-5110 2:00 PM 1 /  6 010

ALEXANDER

42248.3.FD1

FED AID NO BRZ-1626(3)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #129 OVER BIG BRANCH CREEK ON SR-1626.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

COUNTRY BOY LANDSCAPING INC D.H. GRIFFIN INFRASTRUCTURE,
LLC

HARMONY,  NC GREENSBORO,  NC

C203353FEB 18 2014

0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 21000.00 21000.00  22000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000.00 4150.00  7500.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 95000.00 65500.00  60000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  17.29 1729.00 17.00 1700.00 20.00  2000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  65 CY  10.00 650.00 4.00 260.00 25.00  1625.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  20.00 2000.00 42.00 4200.00 70.00  7000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  100 SY  2.00 200.00 2.25 225.00 5.00  500.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 30.00 300.00 15.00 150.00 45.00  450.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  90 SY  2.00 180.00 0.10 9.00 5.00  450.00FND CONDIT GEOTEXTILE

0011 1099500000-E 505  145 CY  10.00 1450.00 5.00 725.00 25.00  3625.00SHALLOW UNDERCUT

0012 1099700000-E 505  125 TON 15.00 1875.00 31.00 3875.00 45.00  5625.00CLASS IV SUBGRD STABILIZATION

0013 1220000000-E 545  50 TON 35.00 1750.00 31.00 1550.00 40.00  2000.00INCIDENTAL STONE BASE

0014 1489000000-E 610  300 TON 48.96 14688.00 48.92 14676.00 55.00  16500.00ASP CONC BASE CRS B25.0B

0015 1525000000-E 610  160 TON 63.73 10196.80 63.73 10196.80 70.00  11200.00ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  24 TON 610.00 14640.00 610.00 14640.00 700.00  16800.00ASP FOR PLANT MIX

0017 2022000000-E 815 22.4 CY  15.00 336.00 5.00 112.00 21.00  470.40SUBDRAIN EXCAVATION

0018 2033000000-E 815 16.8 CY  60.00 1008.00 42.00 705.60 65.00  1092.00SUBDRAIN FINE AGGREGATE

0019 2044000000-E 815  100 LF  5.00 500.00 0.10 10.00 10.00  1000.006" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  300.00 300.00 0.10 0.10 350.00  350.00SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  30.00 180.00 0.10 0.60 10.00  60.006" OUTLET PIPE

0022 3030000000-E 862  375 LF  20.25 7593.75 20.25 7593.75 25.00  9375.00STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 15.00  75.00ADDIT GUARDRAIL POSTS

0024 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 2200.00  8800.00GR ANCHOR TYPE 350

0025 3557000000-E 866  50 LF  0.51 25.50 1.00 50.00 1.50  75.00ADDITIONAL BARBED WIRE

0026 3559000000-E 866  1,225 LF  4.96 6076.00 5.00 6125.00 6.00  7350.00** STRAND BW FENCE W/ POSTS
(4)

0027 3575000000-E SP   1,150 LF  4.96 5704.00 4.00 4600.00 5.00  5750.00GENERIC FENCING ITEM (LF)
TEMPORARY 4 STRAND BW FENCE W/POSTS

0028 3635000000-E 876  27 TON 75.00 2025.00 55.00 1485.00 55.00  1485.00RIP RAP, CLASS II

0029 3656000000-E 876  375 SY  3.00 1125.00 0.01 3.75 4.00  1500.00GEOTEXTILE FOR DRAINGE

0030 4072000000-E 903  43 LF  5.15 221.45 5.20 223.60 6.00  258.00SUPPORT, 3-LB STL U-CHAN

0031 4102000000-N 904  3 EA  85.00 255.00 70.00 210.00 50.00  150.00SIGN ERECTION, TYPE E

0032 4155000000-N 907  8 EA  5.00 40.00 6.50 52.00 1.00  8.00DISPOSE SIGN SYST U-CHAN

0033 4400000000-E 1110  397 SF  4.30 1707.10 4.25 1687.25 5.00  1985.00WORK ZONE SIGNS (STAT)

0034 4410000000-E 1110  82 SF  4.55 373.10 5.28 432.96 7.00  574.00WORK ZONE SIGNS (BARR)

0035 4445000000-E 1145  64 LF  15.40 985.60 15.84 1013.76 17.00  1088.00BARRICADES (TYPE III)

0036 4810000000-E 1205  4,000 LF  0.75 3000.00 0.54 2160.00 1.00  4000.00PAINT PVMT MARKINGS 4"

0037 5325600000-E 1510  502 LF  50.00 25100.00 51.00 25602.00 65.00  32630.006" WATER LINE

0038 5540000000-E 1515  2 EA  1000.00 2000.00 2150.00 4300.00 650.00  1300.006" VALVE

0039 5871400000-E 1550  30 LF  100.00 3000.00 300.00 9000.00 65.00  1950.006" TRENCHLESS INSTALL (IN SOIL)



MAR 04, 2014 02:43 PM

TIP NO B-5110 2:00 PM 2 /  6 010

ALEXANDER

42248.3.FD1

FED AID NO BRZ-1626(3)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #129 OVER BIG BRANCH CREEK ON SR-1626.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

COUNTRY BOY LANDSCAPING INC D.H. GRIFFIN INFRASTRUCTURE,
LLC

HARMONY,  NC GREENSBORO,  NC

C203353FEB 18 2014

0.095 MI

0040 5871410000-E 1550  30 LF  300.00 9000.00 600.00 18000.00 265.00  7950.006" TRENCHLESS INSTALL (NOT IN SOIL)

0041 6000000000-E 1605  1,800 LF  2.93 5274.00 2.00 3600.00 3.00  5400.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  125 TON 30.00 3750.00 2.00 250.00 50.00  6250.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  40 TON 30.00 1200.00 40.00 1600.00 55.00  2200.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  80 TON 30.00 2400.00 40.00 3200.00 45.00  3600.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615  1 ACR 1150.00 1150.00 0.01 0.01 1300.00  1300.00TEMPORARY MULCHING

0046 6018000000-E 1620  50 LB  3.09 154.50 5.00 250.00 3.50  175.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.25 TON 1080.00 270.00 400.00 100.00 1200.00  300.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  100 LF  10.00 1000.00 0.01 1.00 13.00  1300.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   100 LF  1.89 189.00 2.00 200.00 2.50  250.00SAFETY FENCE

0050 6030000000-E 1630  60 CY  10.00 600.00 12.00 720.00 20.00  1200.00SILT EXCAVATION

0051 6036000000-E 1631  1,500 SY  1.99 2985.00 1.50 2250.00 2.25  3375.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   200 SY  6.59 1318.00 6.00 1200.00 7.50  1500.00COIR FIBER MAT

0053 6042000000-E 1632  350 LF  3.55 1242.50 3.50 1225.00 4.00  1400.001/4" HARDWARE CLOTH

0054 6069000000-E 1638  60 CY  50.00 3000.00 12.00 720.00 25.00  1500.00STILLING BASINS

0055 6071030000-E 1640  200 LF  6.78 1356.00 5.00 1000.00 5.50  1100.00COIR FIBER BAFFLE

0056 6084000000-E 1660 1.5 ACR 1978.00 2967.00 0.01 0.02 2200.00  3300.00SEEDING AND MULCHING

0057 6087000000-E 1660  1 ACR 25.00 25.00 20.00 20.00 28.00  28.00MOWING

0058 6090000000-E 1661  50 LB  3.04 152.00 2.00 100.00 4.00  200.00SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 1150.00 287.50 400.00 100.00 1280.00  320.00FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  3.39 169.50 2.00 100.00 4.00  200.00SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.75 TON 1150.00 862.50 2000.00 1500.00 1280.00  960.00FERTILIZER TOPDRESSING

0062 6111000000-E SP   220 LF  30.00 6600.00 22.00 4840.00 40.00  8800.00IMPERVIOUS DIKE

0063 6114500000-N 1667  10 MHR 21.00 210.00 18.00 180.00 25.00  250.00SPECIALIZED HAND MOWING

0064 6117000000-N SP   20 EA  165.00 3300.00 0.01 0.20 175.00  3500.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0065 8049000000-N SP  Lump Sum 10000.00 27000.00  16000.00REMV EXIST STR **********
(13+44.00-L-)

0066 8126000000-N 414 Lump Sum 17500.00 34000.00  28000.00CULV EXCAV @ ************
(13+44.00-L-)

0067 8133000000-E 414  105 TON 50.00 5250.00 72.00 7560.00 47.50  4987.50FND CONDIT MAT, BOX CULV

0068 8196000000-E 420 165.8 CY  450.00 74610.00 600.00 99480.00 650.00  107770.00CLASS A CONCRETE (CULV)

0069 8245000000-E 425  19,031 LB  1.00 19031.00 1.20 22837.20 1.10  20934.10REINF STEEL (CULVERT)

0070 8804000000-N SP  Lump Sum 4000.00 6965.28  3200.00GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

 

    TOTAL 419832.80 TOTAL 454888.88 TOTAL  475851.00CONTRACT TOTAL

 

    SUB-TOTAL 289441.80 SUB-TOTAL 257046.40 SUB-TOTAL  294959.40ROADWAY ITEMS



MAR 04, 2014 02:43 PM

TIP NO B-5110 2:00 PM 3 /  6 010

ALEXANDER

42248.3.FD1

FED AID NO BRZ-1626(3)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #129 OVER BIG BRANCH CREEK ON SR-1626.

   

C203353FEB 18 2014

0.095 MI

    SUB-TOTAL 130391.00 SUB-TOTAL 197842.48 SUB-TOTAL  180891.60CULVERT ITEMS



MAR 04, 2014 02:43 PM

TIP NO B-5110 2:00 PM 4 /  6 010

ALEXANDER

42248.3.FD1

FED AID NO BRZ-1626(3)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #129 OVER BIG BRANCH CREEK ON SR-1626.

MILLER ENGINEERING COMPANY,
INC

MARION,  NC   

C203353FEB 18 2014

0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22500.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000.00   CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 59000.00   GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  15.00 1500.00   UNDERCUT EXCAVATION

0006 0134000000-E 240  65 CY  10.00 650.00   DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  35.00 3500.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  100 SY  5.00 500.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 40.00 400.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  90 SY  5.00 450.00   FND CONDIT GEOTEXTILE

0011 1099500000-E 505  145 CY  15.00 2175.00   SHALLOW UNDERCUT

0012 1099700000-E 505  125 TON 38.00 4750.00   CLASS IV SUBGRD STABILIZATION

0013 1220000000-E 545  50 TON 40.00 2000.00   INCIDENTAL STONE BASE

0014 1489000000-E 610  300 TON 50.00 15000.00   ASP CONC BASE CRS B25.0B

0015 1525000000-E 610  160 TON 65.00 10400.00   ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  24 TON 625.00 15000.00   ASP FOR PLANT MIX

0017 2022000000-E 815 22.4 CY  13.00 291.20   SUBDRAIN EXCAVATION

0018 2033000000-E 815 16.8 CY  40.00 672.00   SUBDRAIN FINE AGGREGATE

0019 2044000000-E 815  100 LF  10.00 1000.00   6" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  250.00 250.00   SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  35.00 210.00   6" OUTLET PIPE

0022 3030000000-E 862  375 LF  20.25 7593.75   STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0024 3270000000-N SP   4 EA  1900.00 7600.00   GR ANCHOR TYPE 350

0025 3557000000-E 866  50 LF  0.51 25.50   ADDITIONAL BARBED WIRE

0026 3559000000-E 866  1,225 LF  4.96 6076.00   ** STRAND BW FENCE W/ POSTS
(4)

0027 3575000000-E SP   1,150 LF  4.96 5704.00   GENERIC FENCING ITEM (LF)
TEMPORARY 4 STRAND BW FENCE W/POSTS

0028 3635000000-E 876  27 TON 45.00 1215.00   RIP RAP, CLASS II

0029 3656000000-E 876  375 SY  5.00 1875.00   GEOTEXTILE FOR DRAINGE

0030 4072000000-E 903  43 LF  5.00 215.00   SUPPORT, 3-LB STL U-CHAN

0031 4102000000-N 904  3 EA  45.00 135.00   SIGN ERECTION, TYPE E

0032 4155000000-N 907  8 EA  1.00 8.00   DISPOSE SIGN SYST U-CHAN

0033 4400000000-E 1110  397 SF  4.25 1687.25   WORK ZONE SIGNS (STAT)

0034 4410000000-E 1110  82 SF  6.00 492.00   WORK ZONE SIGNS (BARR)

0035 4445000000-E 1145  64 LF  25.00 1600.00   BARRICADES (TYPE III)

0036 4810000000-E 1205  4,000 LF  0.60 2400.00   PAINT PVMT MARKINGS 4"

0037 5325600000-E 1510  502 LF  104.50 52459.00   6" WATER LINE

0038 5540000000-E 1515  2 EA  1100.00 2200.00   6" VALVE

0039 5871400000-E 1550  30 LF  865.00 25950.00   6" TRENCHLESS INSTALL (IN SOIL)



MAR 04, 2014 02:43 PM

TIP NO B-5110 2:00 PM 5 /  6 010

ALEXANDER

42248.3.FD1

FED AID NO BRZ-1626(3)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #129 OVER BIG BRANCH CREEK ON SR-1626.

MILLER ENGINEERING COMPANY,
INC

MARION,  NC   

C203353FEB 18 2014

0.095 MI

0040 5871410000-E 1550  30 LF  2500.00 75000.00   6" TRENCHLESS INSTALL (NOT IN SOIL)

0041 6000000000-E 1605  1,800 LF  4.00 7200.00   TEMPORARY SILT FENCE

0042 6006000000-E 1610  125 TON 45.00 5625.00   EROS CONTRL STONE CL A

0043 6009000000-E 1610  40 TON 45.00 1800.00   EROS CONTRL STONE CL B

0044 6012000000-E 1610  80 TON 45.00 3600.00   SEDIMENT CONTROL STONE

0045 6015000000-E 1615  1 ACR 1150.00 1150.00   TEMPORARY MULCHING

0046 6018000000-E 1620  50 LB  3.09 154.50   SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.25 TON 1080.00 270.00   FERT FOR TEMP SEEDING

0048 6024000000-E 1622  100 LF  12.00 1200.00   TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   100 LF  2.50 250.00   SAFETY FENCE

0050 6030000000-E 1630  60 CY  15.00 900.00   SILT EXCAVATION

0051 6036000000-E 1631  1,500 SY  1.99 2985.00   MATTING FOR EROS CONTROL

0052 6037000000-E SP   200 SY  6.59 1318.00   COIR FIBER MAT

0053 6042000000-E 1632  350 LF  3.55 1242.50   1/4" HARDWARE CLOTH

0054 6069000000-E 1638  60 CY  20.00 1200.00   STILLING BASINS

0055 6071030000-E 1640  200 LF  6.78 1356.00   COIR FIBER BAFFLE

0056 6084000000-E 1660 1.5 ACR 1978.00 2967.00   SEEDING AND MULCHING

0057 6087000000-E 1660  1 ACR 25.00 25.00   MOWING

0058 6090000000-E 1661  50 LB  3.04 152.00   SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 1150.00 287.50   FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  3.39 169.50   SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.75 TON 1150.00 862.50   FERTILIZER TOPDRESSING

0062 6111000000-E SP   220 LF  50.00 11000.00   IMPERVIOUS DIKE

0063 6114500000-N 1667  10 MHR 21.00 210.00   SPECIALIZED HAND MOWING

0064 6117000000-N SP   20 EA  200.00 4000.00   RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0065 8049000000-N SP  Lump Sum 8000.00   REMV EXIST STR **********
(13+44.00-L-)

0066 8126000000-N 414 Lump Sum 16000.00   CULV EXCAV @ ************
(13+44.00-L-)

0067 8133000000-E 414  105 TON 45.00 4725.00   FND CONDIT MAT, BOX CULV

0068 8196000000-E 420 165.8 CY  635.00 105283.00   CLASS A CONCRETE (CULV)

0069 8245000000-E 425  19,031 LB  1.10 20934.10   REINF STEEL (CULVERT)

0070 8804000000-N SP  Lump Sum 8000.00   GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

 

    TOTAL 550416.30   CONTRACT TOTAL

 

    SUB-TOTAL 387474.20   ROADWAY ITEMS



MAR 04, 2014 02:43 PM

TIP NO B-5110 2:00 PM 6 /  6 010

ALEXANDER

42248.3.FD1

FED AID NO BRZ-1626(3)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #129 OVER BIG BRANCH CREEK ON SR-1626.

   

C203353FEB 18 2014

0.095 MI

    SUB-TOTAL 162942.10   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  419832.80   DEVERE CONSTRUCTION COMPANY, INC

     2  454888.88   COUNTRY BOY LANDSCAPING INC

     3  475851.00   D.H. GRIFFIN INFRASTRUCTURE, LLC

     4  550416.30   MILLER ENGINEERING COMPANY, INC



MAR 04, 2014 02:43 PM

TIP NO B-5155 2:00 PM 1 /  2 011

LINCOLN

42323.3.FD1

FED AID NO BRZ-1314(5)

GRADING, DRAINAGE, PAVING AND CULVERT.

BRIDGE #37 OVER HOYLE CREEK ON SR-1314.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203356FEB 18 2014

0.133 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 50000.00  MOBILIZATION

0002 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00  SUPP CLEARING & GRUBBING

0003 0057000000-E 226  150 CY  18.00 2700.00 51.00 7650.00  UNDERCUT EXCAVATION

0004 0063000000-N SP  Lump Sum 96000.00 126000.00  GRADING

0005 0106000000-E 230  3,300 CY  15.00 49500.00 17.60 58080.00  BORROW EXCAVATION

0006 0134000000-E 240  140 CY  2.00 280.00 7.10 994.00  DRAINAGE DITCH EXCAVATION

0007 0196000000-E 270  350 SY  1.50 525.00 2.25 787.50  GEOTEXTILE SOIL STABILIZATION

0008 0588000000-E 310  116 LF  44.00 5104.00 25.50 2958.00  18" CS PIPE CULV 0.064"

0009 0995000000-E 340  25 LF  10.00 250.00 23.00 575.00  PIPE REMOVAL

0010 1099500000-E 505  100 CY  5.00 500.00 60.00 6000.00  SHALLOW UNDERCUT

0011 1099700000-E 505  200 TON 31.00 6200.00 34.00 6800.00  CLASS IV SUBGRD STABILIZATION

0012 1489000000-E 610  420 TON 48.92 20546.40 57.00 23940.00  ASP CONC BASE CRS B25.0B

0013 1525000000-E 610  220 TON 63.28 13921.60 57.50 12650.00  ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  35 TON 610.00 21350.00 606.00 21210.00  ASP FOR PLANT MIX

0015 3500000000-E 866  220 LF  7.00 1540.00 5.00 1100.00  WOVEN WIRE FENCE **" FAB
(48")

0016 3506000000-E 866  9 EA  15.00 135.00 30.00 270.00  4" TIMBER POSTS *****LONG
(7'-7")

0017 3512000000-E 866  14 EA  30.00 420.00 40.00 560.00  5" TIMBER POSTS *****LONG
(8'-1")

0018 3578000000-N SP   1 EA  300.00 300.00 400.00 400.00  GENERIC FENCING ITEM (EA)
RESET EXISTING GATE

0019 3635000000-E 876  240 TON 48.00 11520.00 51.00 12240.00  RIP RAP, CLASS II

0020 3649000000-E 876  100 TON 38.00 3800.00 51.00 5100.00  RIP RAP, CLASS B

0021 3656000000-E 876  985 SY  0.01 9.85 3.50 3447.50  GEOTEXTILE FOR DRAINGE

0022 4400000000-E 1110  443 SF  5.06 2241.58 3.95 1749.85  WORK ZONE SIGNS (STAT)

0023 4405000000-E 1110  117 SF  5.16 603.72 8.85 1035.45  WORK ZONE SIGNS (PORT)

0024 4410000000-E 1110  114 SF  5.40 615.60 4.35 495.90  WORK ZONE SIGNS (BARR)

0025 4430000000-N 1130  42 EA  5.00 210.00 43.00 1806.00  DRUMS

0026 4445000000-E 1145  96 LF  14.85 1425.60 14.80 1420.80  BARRICADES (TYPE III)

0027 4450000000-N 1150  16 HR  25.00 400.00 19.00 304.00  FLAGGER

0028 4810000000-E 1205  5,600 LF  0.35 1960.00 0.62 3472.00  PAINT PVMT MARKINGS 4"

0029 6000000000-E 1605  2,500 LF  2.00 5000.00 2.20 5500.00  TEMPORARY SILT FENCE

0030 6006000000-E 1610  180 TON 0.01 1.80 53.20 9576.00  EROS CONTRL STONE CL A

0031 6009000000-E 1610  210 TON 0.01 2.10 53.20 11172.00  EROS CONTRL STONE CL B

0032 6012000000-E 1610  220 TON 0.01 2.20 36.10 7942.00  SEDIMENT CONTROL STONE

0033 6015000000-E 1615  2 ACR 0.01 0.02 1000.00 2000.00  TEMPORARY MULCHING

0034 6018000000-E 1620  100 LB  0.01 1.00 6.00 600.00  SEED FOR TEMP SEEDING

0035 6021000000-E 1620 2.25 TON 1.00 2.25 1800.00 4050.00  FERT FOR TEMP SEEDING

0036 6024000000-E 1622  325 LF  0.01 3.25 23.00 7475.00  TEMPORARY SLOPE DRAINS

0037 6029000000-E SP   100 LF  4.00 400.00 2.20 220.00  SAFETY FENCE

0038 6030000000-E 1630  400 CY  0.01 4.00 24.00 9600.00  SILT EXCAVATION



MAR 04, 2014 02:43 PM

TIP NO B-5155 2:00 PM 2 /  2 011

LINCOLN

42323.3.FD1

FED AID NO BRZ-1314(5)

GRADING, DRAINAGE, PAVING AND CULVERT.

BRIDGE #37 OVER HOYLE CREEK ON SR-1314.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203356FEB 18 2014

0.133 MI

0039 6036000000-E 1631  3,200 SY  1.50 4800.00 1.75 5600.00  MATTING FOR EROS CONTROL

0040 6037000000-E SP   100 SY  6.00 600.00 5.00 500.00  COIR FIBER MAT

0041 6038000000-E SP   100 SY  6.00 600.00 5.00 500.00  PERM SOIL REINF MAT

0042 6042000000-E 1632  300 LF  6.00 1800.00 3.50 1050.00  1/4" HARDWARE CLOTH

0043 6070000000-N 1639  4 EA  0.01 0.04 500.00 2000.00  SPECIAL STILLING BASINS

0044 6071010000-E SP   50 LF  12.00 600.00 8.00 400.00  WATTLE

0045 6071020000-E SP   50 LB  0.01 0.50 15.00 750.00  POLYACRYLAMIDE (PAM)

0046 6071030000-E 1640  160 LF  12.00 1920.00 7.00 1120.00  COIR FIBER BAFFLE

0047 6071050000-E SP   3 EA  925.00 2775.00 1000.00 3000.00  **" SKIMMER
(1-1/2")

0048 6084000000-E 1660  2 ACR 0.01 0.02 1695.00 3390.00  SEEDING AND MULCHING

0049 6087000000-E 1660  1 ACR 15.00 15.00 300.00 300.00  MOWING

0050 6090000000-E 1661  50 LB  2.00 100.00 7.00 350.00  SEED FOR REPAIR SEEDING

0051 6093000000-E 1661 0.25 TON 400.00 100.00 2000.00 500.00  FERT FOR REPAIR SEEDING

0052 6096000000-E 1662  50 LB  2.00 100.00 5.00 250.00  SEED FOR SUPP SEEDING

0053 6108000000-E 1665 1.5 TON 2000.00 3000.00 1400.00 2100.00  FERTILIZER TOPDRESSING

0054 6111000000-E SP   300 LF  44.00 13200.00 65.00 19500.00  IMPERVIOUS DIKE

0055 6114500000-N 1667  10 MHR 18.00 180.00 35.00 350.00  SPECIALIZED HAND MOWING

0056 6117000000-N SP   18 EA  0.01 0.18 150.00 2700.00  RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0057 8056000000-N 402 Lump Sum 21000.00 25000.00  REMV EXIST STR **********
(14+34.00-L-)

0058 8121000000-N 412 Lump Sum 33367.17 50000.00  UNCL STR EXCAV STA *****
(14+34.00-L-)

0059 8196000000-E 420 131.4 CY  1075.00 141255.00 840.00 110376.00  CLASS A CONCRETE (CULV)

0060 8804000000-N SP  Lump Sum 215000.00 410000.00  GENERIC CULVERT ITEM (LS)
PRECAST REINF CONC THREE-SIDED CULVERT @ STA
14+34.00 -L-

 

    TOTAL 717888.88 TOTAL 1049017.00  CONTRACT TOTAL

 

    SUB-TOTAL 307266.71 SUB-TOTAL 453641.00  ROADWAY ITEMS

    SUB-TOTAL 410622.17 SUB-TOTAL 595376.00  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  717888.88   COUNTRY BOY LANDSCAPING INC

     2  1049017.00   BLYTHE CONSTRUCTION, INC.



MAR 04, 2014 02:43 PM

TIP NO I-5606 2:00 PM 1 /  2 012

IREDELL

45828.3.FS1

FED AID NO IMPP-077-1(214)45

PAVEMENT REHABILITATION.

I-77 FROM EXIT 45 TO EXIT 54.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

C203384FEB 18 2014

7.200 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 325000.00   MOBILIZATION

0002 0036000000-E 225  1,333 CY  16.50 21994.50   UNDERCUT EXCAVATION

0003 0043000000-N 226 Lump Sum 95000.00   GRADING

0004 0170000000-E SP   4,000 SY  65.00 260000.00   REMOVAL OF CONC PVMT SLBS

0005 0196000000-E 270  4,000 SY  5.00 20000.00   GEOTEXTILE SOIL STABILIZATION

0006 0255000000-E SP   2,670 TON 25.00 66750.00   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0007 1121000000-E 520  2,835 TON 38.50 109147.50   AGGREGATE BASE COURSE

0008 1245000000-E SP  15.54 SMI 2800.00 43512.00   SHOULDER RECONSTRUCTION

0009 1297000000-E 607  22,510 SY  1.25 28137.50   MILL ASP PVMT *****" DTH
(2")

0010 1297000000-E 607  228,910 SY  1.20 274692.00   MILL ASP PVMT *****" DTH
(5/8")

0011 1330000000-E 607  1,700 SY  8.00 13600.00   INCIDENTAL MILLING

0012 1491000000-E 610  5,790 TON 45.00 260550.00   ASP CONC BASE CRS B25.0C

0013 1523000000-E 610  1,880 TON 45.00 84600.00   ASP CONC SURF CRS S9.5C

0014 1524200000-E 610  34,680 TON 41.00 1421880.00   ASP CONC SURF CRS S9.5D

0015 1575000000-E 620  370 TON 625.00 231250.00   ASP FOR PLANT MIX

0016 1577000000-E 620  2,460 TON 775.00 1906500.00   POLYM MOD ASP BNDR FOR PLT MIX

0017 1704000000-E SP   2,000 TON 100.00 200000.00   PATCHING EXIST PAVEMENT

0018 1839140000-E 661  9,210 TON 47.00 432870.00   ULTRATHIN BOND WEAR CRS

0019 1839200000-E 661  262,858 SY  1.65 433715.70   APPLICATION OF ULTRATHIN HOT MIX ASPH

0020 1840000000-E 665  152,064 LF  0.12 18247.68   MILLED RUMBLE STRIPS

0021 3030000000-E 862  105,447 LF  14.88 1569051.36   STL BM GUARDRAIL

0022 3150000000-N 862  200 EA  50.00 10000.00   ADDIT GUARDRAIL POSTS

0023 3210000000-N 862  52 EA  500.00 26000.00   GR ANCHOR TYPE CAT-1

0024 3270000000-N SP   55 EA  1760.00 96800.00   GR ANCHOR TYPE 350

0025 3360000000-E 863  105,447 LF  1.50 158170.50   REMOVE EXISTING GUARDRAIL

0026 4413000000-E SP   432 SF  5.00 2160.00   WORK ZONE ADV/GEN WARN SIGN

0027 4457000000-N SP  Lump Sum 200000.00   TEMP TRAFFIC CONTROL

0028 4510000000-N SP   144 HR  40.00 5760.00   LAW ENFORCEMENT

0029 4725000000-E 1205  18 EA  125.00 2250.00   THERMO PVT SYMBOL 90MILS

0030 4815000000-E 1205  413,828 LF  0.20 82765.60   PAINT PVMT MARKINGS 6"

0031 4825000000-E 1205  17,100 LF  1.00 17100.00   PAINT PVMT MARKINGS 12"

0032 4847100000-E 1205  206,914 LF  1.25 258642.50   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0033 4847120000-E 1205  8,550 LF  2.75 23512.50   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0034 4905000000-N 1253  1,425 EA  26.85 38261.25   SNOWPLB PVMT MRKER

0035 5255000000-N 1413 Lump Sum 25000.00   PORTABLE LIGHTING

0036 6000000000-E 1605  1,000 LF  0.01 10.00   TEMPORARY SILT FENCE

0037 6071010000-E SP   1,000 LF  0.01 10.00   WATTLE

0038 6084000000-E 1660 1.7 ACR 0.01 0.02   SEEDING AND MULCHING



MAR 04, 2014 02:43 PM

TIP NO I-5606 2:00 PM 2 /  2 012

IREDELL

45828.3.FS1

FED AID NO IMPP-077-1(214)45

PAVEMENT REHABILITATION.

I-77 FROM EXIT 45 TO EXIT 54.

   

C203384FEB 18 2014

7.200 MI

 

    TOTAL 8762940.61   CONTRACT TOTAL

 

    SUB-TOTAL 8762940.61   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8762940.61   MAYMEAD, INC.



MAR 04, 2014 02:43 PM

TIP NO B-4984 2:00 PM 1 /  4 013

MADISON

40165.3.FD1

FED AID NO BRSTP-1151(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #138 OVER BIG PINE CREEK ON SR-1151.

BUCKEYE BRIDGE, LLC

CANTON,  NC

DANE CONSTRUCTION, INC. JONES BROTHERS INC.

MOORESVILLE,  NC MOUNT JULIET,  TN

C203351FEB 18 2014

0.052 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52000.00 67095.00  75000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 9500.00 4425.00  4420.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 15000.00 25185.00  18000.00BRG APP SUB REG TIER**
(13+01.34-L-)

0004 0043000000-N 226 Lump Sum 75000.00 150000.00  150000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 2300.00  2300.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  15.00 1500.00 15.00 1500.00 31.00  3100.00UNDERCUT EXCAVATION

0007 0195000000-E 265  100 CY  60.00 6000.00 30.00 3000.00 80.00  8000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  100 SY  4.00 400.00 2.00 200.00 12.00  1200.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   101 SF  65.00 6565.00 65.00 6565.00 400.00  40400.00TEMPORARY SHORING

0010 0318000000-E 300  20 TON 30.00 600.00 45.00 900.00 55.00  1100.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  60 SY  4.00 240.00 2.00 120.00 11.00  660.00FND CONDIT GEOTEXTILE

0012 0366000000-E 310  36 LF  50.00 1800.00 35.00 1260.00 95.00  3420.0015" RC PIPE CULV III

0013 0372000000-E 310  116 LF  60.00 6960.00 35.00 4060.00 120.00  13920.0018" RC PIPE CULV III

0014 0588000000-E 310  28 LF  40.00 1120.00 30.00 840.00 54.00  1512.0018" CS PIPE CULV 0.064"

0015 0995000000-E 340  70 LF  15.00 1050.00 15.00 1050.00 45.00  3150.00PIPE REMOVAL

0016 1099500000-E 505  100 CY  15.00 1500.00 20.00 2000.00 30.00  3000.00SHALLOW UNDERCUT

0017 1099700000-E 505  125 TON 30.00 3750.00 30.00 3750.00 43.00  5375.00CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  100 TON 30.00 3000.00 30.00 3000.00 36.00  3600.00INCIDENTAL STONE BASE

0019 1489000000-E 610  310 TON 94.00 29140.00 81.00 25110.00 84.00  26040.00ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  160 TON 94.00 15040.00 82.00 13120.00 84.00  13440.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  25 TON 800.00 20000.00 600.00 15000.00 800.00  20000.00ASP FOR PLANT MIX

0022 2000000000-N 806  12 EA  150.00 1800.00 225.00 2700.00 64.00  768.00RIGHT OF WAY MARKERS

0023 2022000000-E 815 22.4 CY  15.00 336.00 25.00 560.00 25.00  560.00SUBDRAIN EXCAVATION

0024 2033000000-E 815 16.8 CY  50.00 840.00 35.00 588.00 30.00  504.00SUBDRAIN FINE AGGREGATE

0025 2044000000-E 815  100 LF  12.00 1200.00 8.00 800.00 12.00  1200.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  300.00 300.00 350.00 350.00 1275.00  1275.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  15.00 90.00 20.00 120.00 40.00  240.006" OUTLET PIPE

0028 2286000000-N 840  4 EA  1600.00 6400.00 1425.00 5700.00 1900.00  7600.00MASNRY DRAINAGE STRUCT

0029 2308000000-E 840 2.3 LF  1000.00 2300.00 250.00 575.00 575.00  1322.50MASNRY DRAINAGE STRUCT

0030 2366000000-N 840  1 EA  600.00 600.00 575.00 575.00 510.00  510.00FRAME W/2GRTS 840.24 STD

0031 2367000000-N 840  2 EA  600.00 1200.00 575.00 1150.00 520.00  1040.00FRAME W/2GRTS 840.29 STD

0032 2396000000-N 840  1 EA  600.00 600.00 575.00 575.00 415.00  415.00FRAME W/COVER STD 840.54

0033 2556000000-E 846  41 LF  50.00 2050.00 35.00 1435.00 31.00  1271.00SHOULDER BERM GUTTER

0034 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00 20.00  1000.00STL BM GUARDRAIL

0035 3045000000-E 862  50 LF  17.00 850.00 17.00 850.00 22.00  1100.00SBGR SHOP CURVED

0036 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 30.00  300.00ADDIT GUARDRAIL POSTS

0037 3165000000-N SP   3 EA  1725.00 5175.00 1725.00 5175.00 750.00  2250.00GR ANCHOR TYPE **********
(350 TL-2)

0038 3195000000-N 862  1 EA  550.00 550.00 550.00 550.00 500.00  500.00GR ANCHOR TYPE AT-1

0039 3215000000-N 862  4 EA  1425.00 5700.00 1425.00 5700.00 1450.00  5800.00GR ANCHOR TYPE III



MAR 04, 2014 02:43 PM

TIP NO B-4984 2:00 PM 2 /  4 013

MADISON

40165.3.FD1

FED AID NO BRSTP-1151(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #138 OVER BIG PINE CREEK ON SR-1151.

BUCKEYE BRIDGE, LLC

CANTON,  NC

DANE CONSTRUCTION, INC. JONES BROTHERS INC.

MOORESVILLE,  NC MOUNT JULIET,  TN

C203351FEB 18 2014

0.052 MI

0040 3380000000-E 862  175 LF  7.50 1312.50 7.50 1312.50 10.00  1750.00TEMP STL BM GUARDRAIL

0041 3387000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 1000.00  4000.00TEMP GDRL ANCH UNITS ******
(III)

0042 3389000000-N SP   4 EA  850.00 3400.00 850.00 3400.00 1100.00  4400.00TEMP GDRL ANCH UNITS ******
(350 TL-2)

0043 3656000000-E 876  950 SY  4.00 3800.00 2.00 1900.00 7.00  6650.00GEOTEXTILE FOR DRAINGE

0044 3659000000-N SP   2 EA  1000.00 2000.00 1500.00 3000.00 700.00  1400.00PREFORMED SCOUR HOLES

0045 4400000000-E 1110  164 SF  10.00 1640.00 4.25 697.00 5.45  893.80WORK ZONE SIGNS (STAT)

0046 4405000000-E 1110  96 SF  10.00 960.00 7.25 696.00 8.85  849.60WORK ZONE SIGNS (PORT)

0047 4410000000-E 1110  56 SF  10.00 560.00 6.00 336.00 5.65  316.40WORK ZONE SIGNS (BARR)

0048 4430000000-N 1130  22 EA  45.00 990.00 38.00 836.00 43.00  946.00DRUMS

0049 4435000000-N 1135  16 EA  25.00 400.00 15.00 240.00 15.95  255.20CONES

0050 4445000000-E 1145  64 LF  22.00 1408.00 16.00 1024.00 14.80  947.20BARRICADES (TYPE III)

0051 4450000000-N 1150  1,280 HR  25.00 32000.00 8.50 10880.00 27.00  34560.00FLAGGER

0052 4516000000-N 1180  16 EA  35.00 560.00 27.00 432.00 28.00  448.00SKINNY DRUM

0053 4770000000-E 1205  304 LF  4.00 1216.00 4.00 1216.00 4.00  1216.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0054 4795000000-E 1205  18 LF  20.00 360.00 20.00 360.00 20.00  360.0024" COLD APPL PLSTIC LINE TYPE **
(IV)

0055 4810000000-E 1205  8,542 LF  0.33 2818.86 0.33 2818.86 0.33  2818.86PAINT PVMT MARKINGS 4"

0056 4850000000-E 1205  640 LF  1.00 640.00 1.00 640.00 1.00  640.00LINE REMOVAL 4" WIDE

0057 6000000000-E 1605  1,150 LF  2.25 2587.50 2.25 2587.50 2.25  2587.50TEMPORARY SILT FENCE

0058 6006000000-E 1610  270 TON 45.00 12150.00 32.00 8640.00 36.00  9720.00EROS CONTRL STONE CL A

0059 6009000000-E 1610  165 TON 45.00 7425.00 32.00 5280.00 36.00  5940.00EROS CONTRL STONE CL B

0060 6012000000-E 1610  230 TON 45.00 10350.00 30.00 6900.00 35.00  8050.00SEDIMENT CONTROL STONE

0061 6015000000-E 1615  1 ACR 1200.00 1200.00 1200.00 1200.00 1200.00  1200.00TEMPORARY MULCHING

0062 6018000000-E 1620  50 LB  3.00 150.00 3.00 150.00 3.00  150.00SEED FOR TEMP SEEDING

0063 6021000000-E 1620 0.25 TON 700.00 175.00 700.00 175.00 700.00  175.00FERT FOR TEMP SEEDING

0064 6024000000-E 1622  200 LF  14.00 2800.00 10.00 2000.00 12.26  2452.00TEMPORARY SLOPE DRAINS

0065 6029000000-E SP   500 LF  2.00 1000.00 2.00 1000.00 2.00  1000.00SAFETY FENCE

0066 6030000000-E 1630  300 CY  12.00 3600.00 10.00 3000.00 15.00  4500.00SILT EXCAVATION

0067 6036000000-E 1631  2,500 SY  2.25 5625.00 2.25 5625.00 2.25  5625.00MATTING FOR EROS CONTROL

0068 6037000000-E SP   100 SY  7.00 700.00 7.00 700.00 7.00  700.00COIR FIBER MAT

0069 6038000000-E SP   75 SY  6.00 450.00 6.00 450.00 6.00  450.00PERM SOIL REINF MAT

0070 6042000000-E 1632  275 LF  6.00 1650.00 6.00 1650.00 6.00  1650.001/4" HARDWARE CLOTH

0071 6070000000-N 1639  4 EA  750.00 3000.00 400.00 1600.00 500.00  2000.00SPECIAL STILLING BASINS

0072 6071010000-E SP   125 LF  5.00 625.00 6.50 812.50 5.00  625.00WATTLE

0073 6071020000-E SP   60 LB  10.00 600.00 8.00 480.00 10.00  600.00POLYACRYLAMIDE (PAM)

0074 6071030000-E 1640  50 LF  7.00 350.00 6.50 325.00 7.00  350.00COIR FIBER BAFFLE

0075 6084000000-E 1660  1 ACR 1800.00 1800.00 1800.00 1800.00 1800.00  1800.00SEEDING AND MULCHING

0076 6087000000-E 1660 0.5 ACR 500.00 250.00 500.00 250.00 500.00  250.00MOWING

0077 6090000000-E 1661  50 LB  3.00 150.00 3.00 150.00 3.00  150.00SEED FOR REPAIR SEEDING



MAR 04, 2014 02:43 PM

TIP NO B-4984 2:00 PM 3 /  4 013

MADISON

40165.3.FD1

FED AID NO BRSTP-1151(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #138 OVER BIG PINE CREEK ON SR-1151.

BUCKEYE BRIDGE, LLC

CANTON,  NC

DANE CONSTRUCTION, INC. JONES BROTHERS INC.

MOORESVILLE,  NC MOUNT JULIET,  TN

C203351FEB 18 2014

0.052 MI

0078 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 800.00  200.00FERT FOR REPAIR SEEDING

0079 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00 3.00  150.00SEED FOR SUPP SEEDING

0080 6108000000-E 1665 0.75 TON 700.00 525.00 700.00 525.00 700.00  525.00FERTILIZER TOPDRESSING

0081 6114500000-N 1667  10 MHR 40.00 400.00 40.00 400.00 40.00  400.00SPECIALIZED HAND MOWING

0082 6117000000-N SP   25 EA  175.00 4375.00 50.00 1250.00 150.00  3750.00RESPONSE FOR EROS CONTROL

0083 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 5000.00  500.00REFORESTATION

0084 4600000000-N SP   1 EA  34000.00 34000.00 25000.00 25000.00  GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY TRAFFIC SIGNAL SYS- TEM

0085 4609000000-N SP   340 DAY   90.00  30600.00GENERIC TRAFFIC CONTROL ITEM (DAY)
TEMPORARY TRAFFIC SIGNAL SYS- TEM

WALL ITEMS

0086 8802014000-E SP   345 SF  210.00 72450.00 300.00 103500.00 475.00  163875.00SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0087 8007000000-N SP  Lump Sum 165000.00 265000.00  180000.00CM&R TEMP STR ***********
(13+01.30-L-)

0088 8021000000-N SP  Lump Sum 25000.00 50000.00  39000.00REMV EXIST STR **********
(13+01.30-L-)

0089 8070000000-E 410  95 CY  100.00 9500.00 22.75 2161.25 140.00  13300.00FOUNDATION EXCAVATION

0090 8096000000-E 450  37 LF  370.00 13690.00 330.00 12210.00 600.00  22200.00PILE EXCAVATION IN SOIL

0091 8097000000-E 450  13 LF  1500.00 19500.00 1150.00 14950.00 600.00  7800.00PILE EXCAVATION NOT IN SOIL

0092 8105520000-E 411 4.5 LF  550.00 2475.00 1265.00 5692.50 1600.00  7200.003'-0" DRILLD PIER IN SOIL

0093 8105620000-E 411  16 LF  1400.00 22400.00 1595.00 25520.00 1600.00  25600.003'-0" DRILLD PIER NO SOIL

0094 8111200000-E 411  2 LF  2800.00 5600.00 320.00 640.00 175.00  350.00PERM STL CASING FOR 3' PIER

0095 8113000000-N 411  1 EA  5000.00 5000.00 5000.00 5000.00 500.00  500.00SID INSPECTIONS

0096 8114000000-N 411  1 EA  500.00 500.00 500.00 500.00 500.00  500.00SPT TESTING

0097 8115000000-N 411  1 EA  2500.00 2500.00 2000.00 2000.00 2500.00  2500.00CSL TESTING

0098 8121000000-N 412 Lump Sum 17000.00 36115.00  75000.00UNCL STR EXCAV STA *****
(13+01.30-L-)

0099 8182000000-E 420 75.4 CY  700.00 52780.00 1250.00 94250.00 600.00  45240.00CLASS A CONCRETE (BRIDGE)

0100 8210000000-N 422 Lump Sum 25000.00 15280.00  50000.00BRG APPR SLAB ***********
(13+01.30-L-)

0101 8217000000-E 425  11,617 LB  1.15 13359.55 1.00 11617.00 1.10  12778.70REINF STEEL (BRIDGE)

0102 8238000000-E 425  893 LB  2.00 1786.00 2.15 1919.95 3.10  2768.30SPIRAL COL REINF STL BRG

0103 8364000000-E 450  65 LF  85.00 5525.00 130.00 8450.00 90.00  5850.00HP12X53 PILES

0104 8475000000-E 460 123.67 LF  180.00 22260.60 137.00 16942.79 145.50  17993.99TWO BAR METAL RAIL

0105 8608000000-E 876  150 TON 50.00 7500.00 50.55 7582.50 60.00  9000.00RIP RAP II (2'-0")

0106 8622000000-E 876  170 SY  4.00 680.00 4.00 680.00 6.00  1020.00GEOTEXTILE FOR DRAINAGE

0107 8657000000-N 430 Lump Sum 2400.00 7500.00  10000.00ELASTOMERIC BEARINGS

0108 8763000000-E 430  700 LF  170.00 119000.00 247.50 173250.00 300.00  210000.003'-0" X 2'-0"PRESTR SLABS

0109 8517000000-E 460  140 LF  100.00 14000.00 135.00 18900.00 140.00  19600.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-11 1/4")



MAR 04, 2014 02:43 PM

TIP NO B-4984 2:00 PM 4 /  4 013

MADISON

40165.3.FD1

FED AID NO BRSTP-1151(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #138 OVER BIG PINE CREEK ON SR-1151.

   

C203351FEB 18 2014

0.052 MI

 

    TOTAL 1060075.01 TOTAL 1341992.35 TOTAL  1495919.05CONTRACT TOTAL

 

    SUB-TOTAL 435168.86 SUB-TOTAL 462331.36 SUB-TOTAL  573843.06ROADWAY ITEMS

    SUB-TOTAL 72450.00 SUB-TOTAL 103500.00 SUB-TOTAL  163875.00WALL ITEMS

    SUB-TOTAL 552456.15 SUB-TOTAL 776160.99 SUB-TOTAL  758200.99STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1060075.01   BUCKEYE BRIDGE, LLC

     2  1341992.35   DANE CONSTRUCTION, INC.

     3  1495919.05   JONES BROTHERS INC.



MAR 04, 2014 02:43 PM

TIP NO 2:00 PM 1 /  1 014

BUNCOMBE

13CR.10111.15,  13CR.20111.14

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-70, 1 SECTION OF US-25, AND NC-81/US-74A, AND 7 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203506FEB 18 2014

24.200 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 42850.00  MOBILIZATION

0002 1220000000-E 545  897 TON 27.00 24219.00 32.00 28704.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  34.72 SMI 3650.00 126728.00 3650.00 126728.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  21,916 SY  1.35 29586.60 1.80 39448.80  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  78,633 SY  1.25 98291.25 1.50 117949.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1519000000-E 610  24,163 TON 38.00 918194.00 43.00 1039009.00  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  15,837 TON 40.00 633480.00 43.00 680991.00  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  2,511 TON 485.00 1217835.00 535.00 1343385.00  ASP FOR PLANT MIX

0009 1704000000-E SP   6,375 TON 88.00 561000.00 95.00 605625.00  PATCHING EXIST PAVEMENT

0010 2605000000-N 848  150 EA  1760.00 264000.00 1800.00 270000.00  CONCRETE CURB RAMP

0011 2815000000-N 858  1 EA  1500.00 1500.00 1500.00 1500.00  ADJ DROP INLETS

0012 2830000000-N 858  96 EA  750.00 72000.00 750.00 72000.00  ADJ MANHOLES

0013 2845000000-N 858  55 EA  550.00 30250.00 550.00 30250.00  ADJ METER OR VALVE BOXES

0014 4413000000-E SP   2,068 SF  4.50 9306.00 5.00 10340.00  WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 85000.00 75000.00  TEMP TRAFFIC CONTROL

0016 4510000000-N SP   800 HR  40.00 32000.00 30.00 24000.00  LAW ENFORCEMENT

0017 4695000000-E 1205  260 LF  1.00 260.00 1.00 260.00  THERMO PVT MKG LINES 8"90 MILS

0018 4697000000-E 1205  1,060 LF  1.10 1166.00 1.10 1166.00  THERMO PVT MKG LINE 8"120 MILS

0019 4700000000-E 1205  200 LF  1.50 300.00 1.50 300.00  12"WIDE THERMO 90 MILS

0020 4710000000-E 1205  1,588 LF  6.00 9528.00 6.00 9528.00  24"WIDE THERMO 120 MILS

0021 4721000000-E 1205  36 EA  50.00 1800.00 50.00 1800.00  THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205  255 EA  80.00 20400.00 80.00 20400.00  THERMO PVT SYMBOL 90MILS

0023 4810000000-E 1205  625,786 LF  0.09 56320.74 0.09 56320.74  PAINT PVMT MARKINGS 4"

0024 4820000000-E 1205  50 LF  1.00 50.00 0.15 7.50  PAINT PVMT MARKINGS 8"

0025 4835000000-E 1205  150 LF  2.00 300.00 2.00 300.00  PAINT PVT MKG LINES 24"

0026 4847000000-E 1205  162,686 LF  0.73 118760.78 0.73 118760.78  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0027 4905000000-N 1253  1,830 EA  21.00 38430.00 20.95 38338.50  SNOWPLB PVMT MRKER

0028 5255000000-N 1413 Lump Sum 15000.00 10000.00  PORTABLE LIGHTING

 

    TOTAL 4415705.37 TOTAL 4764961.82  CONTRACT TOTAL

 

    SUB-TOTAL 4415705.37 SUB-TOTAL 4764961.82  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4415705.37   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  4764961.82   ROGERS GROUP, INC.



MAR 04, 2014 02:43 PM

TIP NO 2:00 PM 1 /  1 015

MADISON

13CR.10571.11,  13CR.20571.12

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-25/70, 1 SECTION OF NC-209, AND 6 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203504FEB 18 2014

12.470 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 70000.00  MOBILIZATION

0002 1220000000-E 545  579 TON 28.00 16212.00 30.73 17792.67  INCIDENTAL STONE BASE

0003 1245000000-E SP  22.12 SMI 3650.00 80738.00 3900.00 86268.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  113 SY  10.00 1130.00 5.25 593.25  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  29,188 SY  2.00 58376.00 1.95 56916.60  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1519000000-E 610  13,343 TON 38.00 507034.00 42.00 560406.00  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  8,759 TON 40.00 350360.00 45.00 394155.00  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  1,388 TON 535.00 742580.00 540.00 749520.00  ASP FOR PLANT MIX

0009 1704000000-E SP   4,980 TON 97.50 485550.00 105.00 522900.00  PATCHING EXIST PAVEMENT

0010 1840000000-E 665  40,128 LF  0.19 7624.32 0.07 2808.96  MILLED RUMBLE STRIPS

0011 2815000000-N 858  5 EA  1500.00 7500.00 1250.00 6250.00  ADJ DROP INLETS

0012 2830000000-N 858  2 EA  1200.00 2400.00 1250.00 2500.00  ADJ MANHOLES

0013 4413000000-E SP   1,310 SF  4.80 6288.00 5.00 6550.00  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 20000.00 28700.00  TEMP TRAFFIC CONTROL

0015 4510000000-N SP   40 HR  30.00 1200.00 30.00 1200.00  LAW ENFORCEMENT

0016 4710000000-E 1205  80 LF  8.00 640.00 8.00 640.00  24"WIDE THERMO 120 MILS

0017 4721000000-E 1205  14 EA  50.00 700.00 50.00 700.00  THERMO PVT MKG CHARACTER 120

0018 4725000000-E 1205  51 EA  85.00 4335.00 85.00 4335.00  THERMO PVT SYMBOL 90MILS

0019 4810000000-E 1205  353,126 LF  0.11 38843.86 0.11 38843.86  PAINT PVMT MARKINGS 4"

0020 4847000000-E 1205  85,635 LF  0.74 63369.90 0.74 63369.90  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0021 4847110000-E 1205  8,608 LF  2.00 17216.00 2.00 17216.00  POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0022 4905000000-N 1253  820 EA  23.50 19270.00 23.45 19229.00  SNOWPLB PVMT MRKER

 

    TOTAL 2451367.08 TOTAL 2650894.24  CONTRACT TOTAL

 

    SUB-TOTAL 2451367.08 SUB-TOTAL 2650894.24  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2451367.08   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  2650894.24   ROGERS GROUP, INC.



MAR 04, 2014 02:43 PM

TIP NO 2:00 PM 1 /  1 016

YANCEY

13CR.11001.12,  13CR.21001.12

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-80 FROM SR-1158 TO SR-1153, AND 4 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203505FEB 18 2014

11.170 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 16000.00 12000.00  MOBILIZATION

0002 1220000000-E 545  552 TON 23.00 12696.00 25.00 13800.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  22.07 SMI 3000.00 66210.00 3600.00 79452.00  SHOULDER RECONSTRUCTION

0004 1308000000-E 607  3,290 SY  3.00 9870.00 2.00 6580.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0005 1519000000-E 610  8,023 TON 40.00 320920.00 40.00 320920.00  ASP CONC SURF CRS S9.5B

0006 1525000000-E 610  4,873 TON 40.00 194920.00 42.00 204666.00  ASP CONC SURF CRS SF9.5A

0007 1575000000-E 620  807 TON 559.00 451113.00 545.00 439815.00  ASP FOR PLANT MIX

0008 1704000000-E SP   3,700 TON 91.00 336700.00 95.00 351500.00  PATCHING EXIST PAVEMENT

0009 2605000000-N 848  7 EA  1750.00 12250.00 2270.00 15890.00  CONCRETE CURB RAMP

0010 2815000000-N 858  1 EA  900.00 900.00 980.00 980.00  ADJ DROP INLETS

0011 2845000000-N 858  4 EA  500.00 2000.00 550.00 2200.00  ADJ METER OR VALVE BOXES

0012 4413000000-E SP   1,252 SF  4.00 5008.00 5.00 6260.00  WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 9000.00 12700.00  TEMP TRAFFIC CONTROL

0014 4710000000-E 1205  224 LF  11.75 2632.00 8.00 1792.00  24"WIDE THERMO 120 MILS

0015 4721000000-E 1205  12 EA  52.50 630.00 100.00 1200.00  THERMO PVT MKG CHARACTER 120

0016 4725000000-E 1205  9 EA  135.00 1215.00 100.00 900.00  THERMO PVT SYMBOL 90MILS

0017 4810000000-E 1205  201,484 LF  0.14 28207.76 0.12 24178.08  PAINT PVMT MARKINGS 4"

0018 4847000000-E 1205  135,168 LF  0.74 100024.32 0.68 91914.24  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0019 4905000000-N 1253  845 EA  23.00 19435.00 26.00 21970.00  SNOWPLB PVMT MRKER

 

    TOTAL 1589731.08 TOTAL 1608717.32  CONTRACT TOTAL

 

    SUB-TOTAL 1589731.08 SUB-TOTAL 1608717.32  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1589731.08   MAYMEAD, INC.

     2  1608717.32   ROGERS GROUP, INC.



MAR 04, 2014 02:43 PM

TIP NO B-3346 2:00 PM 1 /  6 017

HENDERSON

33004.3.FD1

FED AID NO BRZ-1734(3)

GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURE.

BRIDGE #42 OVER SACONON CREEK ON SR-1734 (STEPP MILL RD).

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

CAROLINA BRIDGE CO., INC. NHM CONSTRUCTORS, LLC

ORANGEBURG,  SC ASHEVILLE,  NC

C203347FEB 18 2014

0.088 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51000.00 56449.93  66000.00MOBILIZATION

0002 0015000000-N 205  1 EA  3000.00 3000.00 2200.00 2200.00 3000.00  3000.00SEALING ABANDONED WELLS

0003 0022000000-E 225  6,900 CY  20.00 138000.00 25.65 176985.00 25.65  176985.00UNCLASSIFIED EXCAVATION

0004 0030000000-N SP  Lump Sum 10000.00 6653.87  8500.00BRG APP SUB REG TIER**
(12+71.50-L-)

0005 0050000000-E 226  1 ACR 100.00 100.00 1000.00 1000.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  350 CY  10.00 3500.00 15.00 5250.00 15.00  5250.00UNDERCUT EXCAVATION

0007 0063000000-N SP  Lump Sum 175000.00 42140.00  50000.00GRADING

0008 0134000000-E 240  540 CY  8.00 4320.00 5.00 2700.00 5.00  2700.00DRAINAGE DITCH EXCAVATION

0009 0194000000-E SP   130 CY  25.00 3250.00 45.00 5850.00 45.00  5850.00SELECT GRANULAR MATL, CLASS III

0010 0196000000-E 270  390 SY  2.00 780.00 3.00 1170.00 3.00  1170.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  10 TON 35.00 350.00 34.00 340.00 34.00  340.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  30 SY  3.00 90.00 4.00 120.00 4.00  120.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  36 LF  40.00 1440.00 35.00 1260.00 35.00  1260.0015" DRAINAGE PIPE

0014 0448200000-E 310  48 LF  45.00 2160.00 50.00 2400.00 50.00  2400.0015" RCP CULV CLASS IV

0015 1099500000-E 505  53 CY  12.00 636.00 15.00 795.00 15.00  795.00SHALLOW UNDERCUT

0016 1099700000-E 505  101 TON 20.00 2020.00 25.00 2525.00 25.00  2525.00CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  200 TON 30.00 6000.00 25.00 5000.00 25.00  5000.00INCIDENTAL STONE BASE

0018 1489000000-E 610  300 TON 60.00 18000.00 60.00 18000.00 67.00  20100.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  170 TON 83.00 14110.00 83.00 14110.00 93.00  15810.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  25 TON 630.00 15750.00 630.00 15750.00 712.00  17800.00ASP FOR PLANT MIX

0021 2022000000-E 815  25 CY  15.00 375.00 15.00 375.00 15.00  375.00SUBDRAIN EXCAVATION

0022 2033000000-E 815  20 CY  60.00 1200.00 50.00 1000.00 50.00  1000.00SUBDRAIN FINE AGGREGATE

0023 2044000000-E 815  100 LF  5.00 500.00 10.00 1000.00 10.00  1000.006" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  300.00 300.00 350.00 350.00 350.00  350.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  30.00 180.00 15.00 90.00 15.00  90.006" OUTLET PIPE

0026 2264000000-E 840 0.5 CY  1000.00 500.00 1000.00 500.00 1000.00  500.00PIPE PLUGS

0027 2286000000-N 840  2 EA  1500.00 3000.00 1365.00 2730.00 1500.00  3000.00MASNRY DRAINAGE STRUCT

0028 2365000000-N 840  2 EA  500.00 1000.00 750.00 1500.00 800.00  1600.00FRAME W/2GRTS 840.22 STD

0029 3030000000-E 862  100 LF  42.00 4200.00 42.00 4200.00 42.00  4200.00STL BM GUARDRAIL

0030 3090000000-N 862  4 EA  150.00 600.00 150.00 600.00 150.00  600.00TRIPLE CORRU GR TERM SECT

0031 3150000000-N 862  5 EA  65.00 325.00 65.00 325.00 65.00  325.00ADDIT GUARDRAIL POSTS

0032 3165000000-N SP   4 EA  2760.00 11040.00 2760.00 11040.00 2760.00  11040.00GR ANCHOR TYPE **********
(350 TL-2)

0033 3180000000-N 862  4 EA  2550.00 10200.00 2550.00 10200.00 2550.00  10200.00GR ANCHOR TYPE **********
(T-101)

0034 3360000000-E 863  65 LF  2.00 130.00 2.00 130.00 5.00  325.00REMOVE EXISTING GUARDRAIL

0035 3649000000-E 876  101 TON 45.00 4545.00 45.00 4545.00 45.00  4545.00RIP RAP, CLASS B

0036 3656000000-E 876  685 SY  2.00 1370.00 3.00 2055.00 3.00  2055.00GEOTEXTILE FOR DRAINGE

0037 4072000000-E 903  30 LF  5.00 150.00 5.15 154.50 5.15  154.50SUPPORT, 3-LB STL U-CHAN

0038 4102000000-N 904  4 EA  50.00 200.00 85.00 340.00 85.00  340.00SIGN ERECTION, TYPE E

0039 4155000000-N 907  8 EA  1.00 8.00 5.00 40.00 5.00  40.00DISPOSE SIGN SYST U-CHAN



MAR 04, 2014 02:43 PM

TIP NO B-3346 2:00 PM 2 /  6 017

HENDERSON

33004.3.FD1

FED AID NO BRZ-1734(3)

GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURE.

BRIDGE #42 OVER SACONON CREEK ON SR-1734 (STEPP MILL RD).

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

CAROLINA BRIDGE CO., INC. NHM CONSTRUCTORS, LLC

ORANGEBURG,  SC ASHEVILLE,  NC

C203347FEB 18 2014

0.088 MI

0040 4400000000-E 1110  526 SF  4.25 2235.50 4.50 2367.00 4.50  2367.00WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  144 SF  5.00 720.00 4.75 684.00 4.75  684.00WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  96 LF  15.00 1440.00 15.40 1478.40 15.40  1478.40BARRICADES (TYPE III)

0043 4810000000-E 1205  3,680 LF  0.75 2760.00 0.75 2760.00 0.54  1987.20PAINT PVMT MARKINGS 4"

0044 6000000000-E 1605  1,100 LF  2.50 2750.00 2.50 2750.00 2.50  2750.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  210 TON 30.00 6300.00 38.00 7980.00 43.00  9030.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  195 TON 30.00 5850.00 38.00 7410.00 43.00  8385.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  135 TON 30.00 4050.00 34.00 4590.00 34.00  4590.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 1.5 ACR 1200.00 1800.00 900.00 1350.00 1200.00  1800.00TEMPORARY MULCHING

0049 6018000000-E 1620  50 LB  3.00 150.00 2.00 100.00 3.00  150.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620 1.25 TON 700.00 875.00 900.00 1125.00 700.00  875.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  10.00 2000.00 10.00 2000.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 2.00  800.00SAFETY FENCE

0053 6030000000-E 1630  270 CY  5.00 1350.00 10.00 2700.00 10.00  2700.00SILT EXCAVATION

0054 6036000000-E 1631  3,400 SY  2.00 6800.00 2.00 6800.00 2.00  6800.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   150 SY  6.00 900.00 6.00 900.00 6.00  900.00COIR FIBER MAT

0056 6038000000-E SP   450 SY  5.00 2250.00 6.00 2700.00 5.00  2250.00PERM SOIL REINF MAT

0057 6042000000-E 1632  180 LF  6.00 1080.00 5.00 900.00 6.00  1080.001/4" HARDWARE CLOTH

0058 6071010000-E SP   105 LF  6.00 630.00 4.00 420.00 6.00  630.00WATTLE

0059 6071020000-E SP   60 LB  10.00 600.00 10.00 600.00 10.00  600.00POLYACRYLAMIDE (PAM)

0060 6071030000-E 1640  150 LF  7.00 1050.00 6.50 975.00 7.00  1050.00COIR FIBER BAFFLE

0061 6071050000-E SP   3 EA  1000.00 3000.00 750.00 2250.00 500.00  1500.00**" SKIMMER
(1-1/2")

0062 6084000000-E 1660 1.5 ACR 1800.00 2700.00 1800.00 2700.00 1800.00  2700.00SEEDING AND MULCHING

0063 6087000000-E 1660 0.7 ACR 500.00 350.00 200.00 140.00 500.00  350.00MOWING

0064 6090000000-E 1661  50 LB  2.00 100.00 5.00 250.00 2.00  100.00SEED FOR REPAIR SEEDING

0065 6093000000-E 1661 0.25 TON 700.00 175.00 900.00 225.00 700.00  175.00FERT FOR REPAIR SEEDING

0066 6096000000-E 1662  50 LB  2.00 100.00 5.00 250.00 2.00  100.00SEED FOR SUPP SEEDING

0067 6108000000-E 1665 1.25 TON 700.00 875.00 900.00 1125.00 700.00  875.00FERTILIZER TOPDRESSING

0068 6114500000-N 1667  10 MHR 40.00 400.00 65.00 650.00 40.00  400.00SPECIALIZED HAND MOWING

0069 6117000000-N SP   25 EA  150.00 3750.00 200.00 5000.00 150.00  3750.00RESPONSE FOR EROS CONTROL

0070 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 5000.00  500.00REFORESTATION

WALL ITEMS

0071 8847000000-E SP   800 SF  150.00 120000.00 204.40 163520.00 350.00  280000.00GENERIC RET WALL ITEM (SF)
ANCHORED RETAINING WALLS

0072 8847000000-E SP   675 SF  25.00 16875.00 106.41 71826.75 58.00  39150.00GENERIC RET WALL ITEM (SF)
ARCH CONC SURFACE TREATMENT

STRUCTURE ITEMS

0073 8070000000-E 410  201 CY  50.00 10050.00 124.31 24986.31 15.00  3015.00FOUNDATION EXCAVATION

0074 8105520000-E 411  24 LF  1500.00 36000.00 1979.11 47498.64 1775.00  42600.003'-0" DRILLD PIER IN SOIL



MAR 04, 2014 02:43 PM

TIP NO B-3346 2:00 PM 3 /  6 017

HENDERSON

33004.3.FD1

FED AID NO BRZ-1734(3)

GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURE.

BRIDGE #42 OVER SACONON CREEK ON SR-1734 (STEPP MILL RD).

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

CAROLINA BRIDGE CO., INC. NHM CONSTRUCTORS, LLC

ORANGEBURG,  SC ASHEVILLE,  NC

C203347FEB 18 2014

0.088 MI

0075 8105620000-E 411  51 LF  400.00 20400.00 892.47 45515.97 533.00  27183.003'-0" DRILLD PIER NO SOIL

0076 8113000000-N 411  6 EA  500.00 3000.00 687.85 4127.10 500.00  3000.00SID INSPECTIONS

0077 8114000000-N 411  12 EA  500.00 6000.00 593.93 7127.16 500.00  6000.00SPT TESTING

0078 8115000000-N 411  1 EA  2450.00 2450.00 3577.12 3577.12 2400.00  2400.00CSL TESTING

0079 8182000000-E 420 99.4 CY  800.00 79520.00 911.76 90628.94 1170.00  116298.00CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 25000.00 19133.14  15750.00BRG APPR SLAB ***********
(12+71.50-L-)

0081 8217000000-E 425  18,529 LB  1.00 18529.00 0.76 14082.04 1.00  18529.00REINF STEEL (BRIDGE)

0082 8238000000-E 425  2,712 LB  1.50 4068.00 1.01 2739.12 1.30  3525.60SPIRAL COL REINF STL BRG

0083 8657000000-N 430 Lump Sum 5000.00 3532.85  2400.00ELASTOMERIC BEARINGS

0084 8755000000-E 430  405 LF  140.00 56700.00 137.29 55602.45 157.00  63585.003'-0"X 1'-6"PRESTR SLABS

0085 8860000000-N SP  Lump Sum 2500.00 2000.00  4730.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0086 8860000000-N SP  Lump Sum 30000.00 55766.52  150000.00GENERIC STRUCTURE ITEM (LS)
REHAB OF EXISTING STRUCTURE

0087 8860000000-N SP  Lump Sum 5000.00 12543.48  7500.00GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING STRUCTURE #42

0088 8867000000-E SP  84.67 LF  325.00 27517.75 268.40 22725.43 356.00  30142.52GENERIC STRUCTURE ITEM (LF)
TYPE T101 RAIL

0089 8892000000-E SP   289 SF  30.00 8670.00 54.37 15712.93 62.00  17918.00GENERIC STRUCTURE ITEM (SF)
ARCH CONC SURFACE TREATMENT

 

    TOTAL 1024949.25 TOTAL 1128998.65 TOTAL  1325427.22CONTRACT TOTAL

 

    SUB-TOTAL 547669.50 SUB-TOTAL 466352.70 SUB-TOTAL  491701.10ROADWAY ITEMS

    SUB-TOTAL 136875.00 SUB-TOTAL 235346.75 SUB-TOTAL  319150.00WALL ITEMS

    SUB-TOTAL 340404.75 SUB-TOTAL 427299.20 SUB-TOTAL  514576.12STRUCTURE ITEMS



MAR 04, 2014 02:43 PM

TIP NO B-3346 2:00 PM 4 /  6 017

HENDERSON

33004.3.FD1

FED AID NO BRZ-1734(3)

GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURE.

BRIDGE #42 OVER SACONON CREEK ON SR-1734 (STEPP MILL RD).

BUCKEYE BRIDGE, LLC

CANTON,  NC   

C203347FEB 18 2014

0.088 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00   MOBILIZATION

0002 0015000000-N 205  1 EA  1000.00 1000.00   SEALING ABANDONED WELLS

0003 0022000000-E 225  6,900 CY  10.50 72450.00   UNCLASSIFIED EXCAVATION

0004 0030000000-N SP  Lump Sum 15000.00   BRG APP SUB REG TIER**
(12+71.50-L-)

0005 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  350 CY  16.00 5600.00   UNDERCUT EXCAVATION

0007 0063000000-N SP  Lump Sum 100000.00   GRADING

0008 0134000000-E 240  540 CY  18.00 9720.00   DRAINAGE DITCH EXCAVATION

0009 0194000000-E SP   130 CY  46.00 5980.00   SELECT GRANULAR MATL, CLASS III

0010 0196000000-E 270  390 SY  3.00 1170.00   GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  10 TON 30.00 300.00   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  30 SY  3.00 90.00   FND CONDIT GEOTEXTILE

0013 0335200000-E 305  36 LF  28.00 1008.00   15" DRAINAGE PIPE

0014 0448200000-E 310  48 LF  40.00 1920.00   15" RCP CULV CLASS IV

0015 1099500000-E 505  53 CY  18.00 954.00   SHALLOW UNDERCUT

0016 1099700000-E 505  101 TON 28.00 2828.00   CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  200 TON 28.00 5600.00   INCIDENTAL STONE BASE

0018 1489000000-E 610  300 TON 70.00 21000.00   ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  170 TON 95.00 16150.00   ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  25 TON 725.00 18125.00   ASP FOR PLANT MIX

0021 2022000000-E 815  25 CY  14.00 350.00   SUBDRAIN EXCAVATION

0022 2033000000-E 815  20 CY  50.00 1000.00   SUBDRAIN FINE AGGREGATE

0023 2044000000-E 815  100 LF  10.00 1000.00   6" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  250.00 250.00   SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  15.00 90.00   6" OUTLET PIPE

0026 2264000000-E 840 0.5 CY  1500.00 750.00   PIPE PLUGS

0027 2286000000-N 840  2 EA  1500.00 3000.00   MASNRY DRAINAGE STRUCT

0028 2365000000-N 840  2 EA  600.00 1200.00   FRAME W/2GRTS 840.22 STD

0029 3030000000-E 862  100 LF  20.00 2000.00   STL BM GUARDRAIL

0030 3090000000-N 862  4 EA  200.00 800.00   TRIPLE CORRU GR TERM SECT

0031 3150000000-N 862  5 EA  30.00 150.00   ADDIT GUARDRAIL POSTS

0032 3165000000-N SP   4 EA  1650.00 6600.00   GR ANCHOR TYPE **********
(350 TL-2)

0033 3180000000-N 862  4 EA  2100.00 8400.00   GR ANCHOR TYPE **********
(T-101)

0034 3360000000-E 863  65 LF  3.00 195.00   REMOVE EXISTING GUARDRAIL

0035 3649000000-E 876  101 TON 38.00 3838.00   RIP RAP, CLASS B

0036 3656000000-E 876  685 SY  3.00 2055.00   GEOTEXTILE FOR DRAINGE

0037 4072000000-E 903  30 LF  5.10 153.00   SUPPORT, 3-LB STL U-CHAN

0038 4102000000-N 904  4 EA  40.00 160.00   SIGN ERECTION, TYPE E

0039 4155000000-N 907  8 EA  8.00 64.00   DISPOSE SIGN SYST U-CHAN



MAR 04, 2014 02:43 PM

TIP NO B-3346 2:00 PM 5 /  6 017

HENDERSON

33004.3.FD1

FED AID NO BRZ-1734(3)

GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURE.

BRIDGE #42 OVER SACONON CREEK ON SR-1734 (STEPP MILL RD).

BUCKEYE BRIDGE, LLC

CANTON,  NC   

C203347FEB 18 2014

0.088 MI

0040 4400000000-E 1110  526 SF  4.40 2314.40   WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  144 SF  5.00 720.00   WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  96 LF  22.00 2112.00   BARRICADES (TYPE III)

0043 4810000000-E 1205  3,680 LF  0.75 2760.00   PAINT PVMT MARKINGS 4"

0044 6000000000-E 1605  1,100 LF  2.50 2750.00   TEMPORARY SILT FENCE

0045 6006000000-E 1610  210 TON 28.00 5880.00   EROS CONTRL STONE CL A

0046 6009000000-E 1610  195 TON 30.00 5850.00   EROS CONTRL STONE CL B

0047 6012000000-E 1610  135 TON 28.00 3780.00   SEDIMENT CONTROL STONE

0048 6015000000-E 1615 1.5 ACR 1200.00 1800.00   TEMPORARY MULCHING

0049 6018000000-E 1620  50 LB  3.00 150.00   SEED FOR TEMP SEEDING

0050 6021000000-E 1620 1.25 TON 700.00 875.00   FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  12.00 2400.00   TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   400 LF  2.00 800.00   SAFETY FENCE

0053 6030000000-E 1630  270 CY  16.00 4320.00   SILT EXCAVATION

0054 6036000000-E 1631  3,400 SY  2.00 6800.00   MATTING FOR EROS CONTROL

0055 6037000000-E SP   150 SY  6.00 900.00   COIR FIBER MAT

0056 6038000000-E SP   450 SY  5.00 2250.00   PERM SOIL REINF MAT

0057 6042000000-E 1632  180 LF  6.00 1080.00   1/4" HARDWARE CLOTH

0058 6071010000-E SP   105 LF  6.00 630.00   WATTLE

0059 6071020000-E SP   60 LB  10.00 600.00   POLYACRYLAMIDE (PAM)

0060 6071030000-E 1640  150 LF  7.00 1050.00   COIR FIBER BAFFLE

0061 6071050000-E SP   3 EA  500.00 1500.00   **" SKIMMER
(1-1/2")

0062 6084000000-E 1660 1.5 ACR 1800.00 2700.00   SEEDING AND MULCHING

0063 6087000000-E 1660 0.7 ACR 500.00 350.00   MOWING

0064 6090000000-E 1661  50 LB  2.00 100.00   SEED FOR REPAIR SEEDING

0065 6093000000-E 1661 0.25 TON 700.00 175.00   FERT FOR REPAIR SEEDING

0066 6096000000-E 1662  50 LB  2.00 100.00   SEED FOR SUPP SEEDING

0067 6108000000-E 1665 1.25 TON 700.00 875.00   FERTILIZER TOPDRESSING

0068 6114500000-N 1667  10 MHR 40.00 400.00   SPECIALIZED HAND MOWING

0069 6117000000-N SP   25 EA  150.00 3750.00   RESPONSE FOR EROS CONTROL

0070 6123000000-E 1670 0.1 ACR 5000.00 500.00   REFORESTATION

WALL ITEMS

0071 8847000000-E SP   800 SF  700.00 560000.00   GENERIC RET WALL ITEM (SF)
ANCHORED RETAINING WALLS

0072 8847000000-E SP   675 SF  25.00 16875.00   GENERIC RET WALL ITEM (SF)
ARCH CONC SURFACE TREATMENT

STRUCTURE ITEMS

0073 8070000000-E 410  201 CY  75.00 15075.00   FOUNDATION EXCAVATION

0074 8105520000-E 411  24 LF  1750.00 42000.00   3'-0" DRILLD PIER IN SOIL



MAR 04, 2014 02:43 PM

TIP NO B-3346 2:00 PM 6 /  6 017

HENDERSON

33004.3.FD1

FED AID NO BRZ-1734(3)

GRADING, DRAINAGE, PAVING, RETAINING WALL, AND STRUCTURE.

BRIDGE #42 OVER SACONON CREEK ON SR-1734 (STEPP MILL RD).

BUCKEYE BRIDGE, LLC

CANTON,  NC   

C203347FEB 18 2014

0.088 MI

0075 8105620000-E 411  51 LF  530.00 27030.00   3'-0" DRILLD PIER NO SOIL

0076 8113000000-N 411  6 EA  500.00 3000.00   SID INSPECTIONS

0077 8114000000-N 411  12 EA  500.00 6000.00   SPT TESTING

0078 8115000000-N 411  1 EA  2500.00 2500.00   CSL TESTING

0079 8182000000-E 420 99.4 CY  900.00 89460.00   CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 22500.00   BRG APPR SLAB ***********
(12+71.50-L-)

0081 8217000000-E 425  18,529 LB  1.00 18529.00   REINF STEEL (BRIDGE)

0082 8238000000-E 425  2,712 LB  1.00 2712.00   SPIRAL COL REINF STL BRG

0083 8657000000-N 430 Lump Sum 3500.00   ELASTOMERIC BEARINGS

0084 8755000000-E 430  405 LF  170.00 68850.00   3'-0"X 1'-6"PRESTR SLABS

0085 8860000000-N SP  Lump Sum 5000.00   GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0086 8860000000-N SP  Lump Sum 29500.00   GENERIC STRUCTURE ITEM (LS)
REHAB OF EXISTING STRUCTURE

0087 8860000000-N SP  Lump Sum 25000.00   GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING STRUCTURE #42

0088 8867000000-E SP  84.67 LF  330.00 27941.10   GENERIC STRUCTURE ITEM (LF)
TYPE T101 RAIL

0089 8892000000-E SP   289 SF  25.00 7225.00   GENERIC STRUCTURE ITEM (SF)
ARCH CONC SURFACE TREATMENT

 

    TOTAL 1413919.50   CONTRACT TOTAL

 

    SUB-TOTAL 441222.40   ROADWAY ITEMS

    SUB-TOTAL 576875.00   WALL ITEMS

    SUB-TOTAL 395822.10   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1024949.25   DEVERE CONSTRUCTION COMPANY, INC

     2  1128998.65   CAROLINA BRIDGE CO., INC.

     3  1325427.22   NHM CONSTRUCTORS, LLC

     4  1413919.50   BUCKEYE BRIDGE, LLC



MAR 04, 2014 02:43 PM

TIP NO B-4988 2:00 PM 1 /  4 018

HENDERSON

40156.3.FD1

FED AID NO BRZ-1528(6)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #309 OVER FEATHERSTONE CREEK ON SR-1528.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

MILLER ENGINEERING COMPANY,
INC

TENNOCA CONSTRUCTION CO., INC.

MARION,  NC CANDLER,  NC

C203352FEB 18 2014

0.051 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 19000.00 17500.00  20000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 17867.44 60500.00  107000.00GRADING

0003 0050000000-E 226  1 ACR 1000.00 1000.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0004 0195000000-E 265  100 CY  35.00 3500.00 35.00 3500.00 39.50  3950.00SELECT GRANULAR MATERIAL

0005 0196000000-E 270  200 SY  3.00 600.00 3.00 600.00 2.00  400.00GEOTEXTILE SOIL STABILIZATION

0006 0223000000-E 275  40 SY  100.00 4000.00 50.00 2000.00 75.00  3000.00ROCK PLATING

0007 1099500000-E 505  60 CY  15.00 900.00 12.00 720.00 14.00  840.00SHALLOW UNDERCUT

0008 1099700000-E 505  100 TON 30.00 3000.00 27.00 2700.00 31.50  3150.00CLASS IV SUBGRD STABILIZATION

0009 1220000000-E 545  100 TON 30.00 3000.00 26.00 2600.00 31.50  3150.00INCIDENTAL STONE BASE

0010 1330000000-E 607  100 SY  33.00 3300.00 40.00 4000.00 35.00  3500.00INCIDENTAL MILLING

0011 1489000000-E 610  90 TON 95.00 8550.00 73.45 6610.50 90.00  8100.00ASP CONC BASE CRS B25.0B

0012 1498000000-E 610  75 TON 95.00 7125.00 73.45 5508.75 90.00  6750.00ASP CONC INTR CRS I19.0B

0013 1525000000-E 610  110 TON 95.00 10450.00 103.45 11379.50 115.00  12650.00ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  15 TON 890.00 13350.00 690.00 10350.00 630.00  9450.00ASP FOR PLANT MIX

0015 2022000000-E 815  23 CY  18.00 414.00 13.00 299.00 1.00  23.00SUBDRAIN EXCAVATION

0016 2033000000-E 815  18 CY  50.00 900.00 38.00 684.00 40.00  720.00SUBDRAIN FINE AGGREGATE

0017 2044000000-E 815  100 LF  10.00 1000.00 8.00 800.00 11.00  1100.006" PERF SUBDRN PIPE

0018 2070000000-N 815  1 EA  400.00 400.00 250.00 250.00 400.00  400.00SUBDRN PIPE OUTLET

0019 2077000000-E 815  6 LF  18.00 108.00 40.00 240.00 11.00  66.006" OUTLET PIPE

0020 2556000000-E 846  110 LF  45.00 4950.00 45.00 4950.00 24.00  2640.00SHOULDER BERM GUTTER

0021 3030000000-E 862  275 LF  24.00 6600.00 21.50 5912.50 20.00  5500.00STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  12.00 60.00 11.00 55.00 30.00  150.00ADDIT GUARDRAIL POSTS

0023 3165000000-N SP   4 EA  2100.00 8400.00 1850.00 7400.00 2000.00  8000.00GR ANCHOR TYPE **********
(350 TL-2)

0024 3628000000-E 876  40 TON 40.00 1600.00 35.00 1400.00 50.00  2000.00RIP RAP, CLASS I

0025 3649000000-E 876  10 TON 40.00 400.00 35.00 350.00 50.00  500.00RIP RAP, CLASS B

0026 3656000000-E 876  470 SY  3.00 1410.00 3.00 1410.00 3.00  1410.00GEOTEXTILE FOR DRAINGE

0027 4400000000-E 1110  399 SF  6.00 2394.00 10.00 3990.00 5.00  1995.00WORK ZONE SIGNS (STAT)

0028 4410000000-E 1110  96 SF  6.25 600.00 10.00 960.00 6.00  576.00WORK ZONE SIGNS (BARR)

0029 4445000000-E 1145  64 LF  19.00 1216.00 25.00 1600.00 20.00  1280.00BARRICADES (TYPE III)

0030 4810000000-E 1205  1,920 LF  0.95 1824.00 1.05 2016.00 2.00  3840.00PAINT PVMT MARKINGS 4"

0031 6000000000-E 1605  550 LF  3.25 1787.50 6.00 3300.00 4.00  2200.00TEMPORARY SILT FENCE

0032 6006000000-E 1610  150 TON 40.00 6000.00 35.00 5250.00 27.00  4050.00EROS CONTRL STONE CL A

0033 6009000000-E 1610  35 TON 40.00 1400.00 35.00 1225.00 27.00  945.00EROS CONTRL STONE CL B

0034 6012000000-E 1610  125 TON 30.00 3750.00 35.00 4375.00 27.00  3375.00SEDIMENT CONTROL STONE

0035 6015000000-E 1615  1 ACR 1200.00 1200.00 1100.00 1100.00 2000.00  2000.00TEMPORARY MULCHING

0036 6018000000-E 1620  50 LB  3.00 150.00 7.00 350.00 3.00  150.00SEED FOR TEMP SEEDING

0037 6021000000-E 1620 1.25 TON 700.00 875.00 2000.00 2500.00 700.00  875.00FERT FOR TEMP SEEDING

0038 6024000000-E 1622  100 LF  8.00 800.00 12.00 1200.00 5.00  500.00TEMPORARY SLOPE DRAINS

0039 6029000000-E SP   100 LF  2.50 250.00 5.00 500.00 3.00  300.00SAFETY FENCE

0040 6030000000-E 1630  50 CY  20.00 1000.00 10.00 500.00 5.00  250.00SILT EXCAVATION



MAR 04, 2014 02:43 PM

TIP NO B-4988 2:00 PM 2 /  4 018

HENDERSON

40156.3.FD1

FED AID NO BRZ-1528(6)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #309 OVER FEATHERSTONE CREEK ON SR-1528.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

MILLER ENGINEERING COMPANY,
INC

TENNOCA CONSTRUCTION CO., INC.

MARION,  NC CANDLER,  NC

C203352FEB 18 2014

0.051 MI

0041 6036000000-E 1631  2,400 SY  2.25 5400.00 1.75 4200.00 3.00  7200.00MATTING FOR EROS CONTROL

0042 6037000000-E SP   100 SY  7.00 700.00 6.00 600.00 8.00  800.00COIR FIBER MAT

0043 6042000000-E 1632  135 LF  6.00 810.00 3.50 472.50 6.00  810.001/4" HARDWARE CLOTH

0044 6045000000-E SP   100 LF  20.00 2000.00 60.00 6000.00 50.00  5000.00**" TEMPORARY PIPE
(24")

0045 6070000000-N 1639  4 EA  450.00 1800.00 1200.00 4800.00 360.00  1440.00SPECIAL STILLING BASINS

0046 6071010000-E SP   60 LF  6.00 360.00 10.00 600.00 7.00  420.00WATTLE

0047 6071020000-E SP   25 LB  10.00 250.00 10.00 250.00 10.00  250.00POLYACRYLAMIDE (PAM)

0048 6071030000-E 1640  25 LF  8.00 200.00 10.00 250.00 10.00  250.00COIR FIBER BAFFLE

0049 6071050000-E SP   1 EA  700.00 700.00 1000.00 1000.00 1200.00  1200.00**" SKIMMER
(1-1/2")

0050 6084000000-E 1660  1 ACR 1850.00 1850.00 1900.00 1900.00 4000.00  4000.00SEEDING AND MULCHING

0051 6087000000-E 1660 0.5 ACR 500.00 250.00 500.00 250.00 50.00  25.00MOWING

0052 6090000000-E 1661  50 LB  3.00 150.00 8.00 400.00 3.00  150.00SEED FOR REPAIR SEEDING

0053 6093000000-E 1661 0.25 TON 800.00 200.00 2500.00 625.00 800.00  200.00FERT FOR REPAIR SEEDING

0054 6096000000-E 1662  50 LB  2.00 100.00 6.00 300.00 2.00  100.00SEED FOR SUPP SEEDING

0055 6108000000-E 1665 0.75 TON 700.00 525.00 1600.00 1200.00 2000.00  1500.00FERTILIZER TOPDRESSING

0056 6111000000-E SP   240 LF  25.00 6000.00 60.00 14400.00 30.00  7200.00IMPERVIOUS DIKE

0057 6114500000-N 1667  10 MHR 40.00 400.00 45.00 450.00 40.00  400.00SPECIALIZED HAND MOWING

0058 6117000000-N SP   18 EA  175.00 3150.00 250.00 4500.00 150.00  2700.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0059 8056000000-N 402 Lump Sum 35000.00 10000.00  6500.00REMV EXIST STR **********
(15-84.00-L-)

0060 8126000000-N 414 Lump Sum 45000.00 35000.00  22000.00CULV EXCAV @ ************
(15-84.00-L-)

0061 8133000000-E 414  119 TON 35.00 4165.00 50.00 5950.00 55.00  6545.00FND CONDIT MAT, BOX CULV

0062 8196000000-E 420  156 CY  710.00 110760.00 625.00 97500.00 650.00  101400.00CLASS A CONCRETE (CULV)

0063 8245000000-E 425  17,321 LB  1.10 19053.10 1.50 25981.50 1.20  20785.20REINF STEEL (CULVERT)

 

    TOTAL 383954.04 TOTAL 397215.25 TOTAL  417661.20CONTRACT TOTAL

 

    SUB-TOTAL 169975.94 SUB-TOTAL 222783.75 SUB-TOTAL  260431.00ROADWAY ITEMS

    SUB-TOTAL 213978.10 SUB-TOTAL 174431.50 SUB-TOTAL  157230.20CULVERT ITEMS



MAR 04, 2014 02:43 PM

TIP NO B-4988 2:00 PM 3 /  4 018

HENDERSON

40156.3.FD1

FED AID NO BRZ-1528(6)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #309 OVER FEATHERSTONE CREEK ON SR-1528.

BUCKEYE BRIDGE, LLC

CANTON,  NC   

C203352FEB 18 2014

0.051 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 21000.00   MOBILIZATION

0002 0043000000-N 226 Lump Sum 24000.00   GRADING

0003 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0004 0195000000-E 265  100 CY  50.00 5000.00   SELECT GRANULAR MATERIAL

0005 0196000000-E 270  200 SY  4.00 800.00   GEOTEXTILE SOIL STABILIZATION

0006 0223000000-E 275  40 SY  35.00 1400.00   ROCK PLATING

0007 1099500000-E 505  60 CY  15.00 900.00   SHALLOW UNDERCUT

0008 1099700000-E 505  100 TON 36.00 3600.00   CLASS IV SUBGRD STABILIZATION

0009 1220000000-E 545  100 TON 36.00 3600.00   INCIDENTAL STONE BASE

0010 1330000000-E 607  100 SY  27.00 2700.00   INCIDENTAL MILLING

0011 1489000000-E 610  90 TON 90.00 8100.00   ASP CONC BASE CRS B25.0B

0012 1498000000-E 610  75 TON 90.00 6750.00   ASP CONC INTR CRS I19.0B

0013 1525000000-E 610  110 TON 100.00 11000.00   ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  15 TON 850.00 12750.00   ASP FOR PLANT MIX

0015 2022000000-E 815  23 CY  15.00 345.00   SUBDRAIN EXCAVATION

0016 2033000000-E 815  18 CY  75.00 1350.00   SUBDRAIN FINE AGGREGATE

0017 2044000000-E 815  100 LF  12.00 1200.00   6" PERF SUBDRN PIPE

0018 2070000000-N 815  1 EA  275.00 275.00   SUBDRN PIPE OUTLET

0019 2077000000-E 815  6 LF  15.00 90.00   6" OUTLET PIPE

0020 2556000000-E 846  110 LF  51.00 5610.00   SHOULDER BERM GUTTER

0021 3030000000-E 862  275 LF  18.00 4950.00   STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  30.00 150.00   ADDIT GUARDRAIL POSTS

0023 3165000000-N SP   4 EA  1650.00 6600.00   GR ANCHOR TYPE **********
(350 TL-2)

0024 3628000000-E 876  40 TON 45.00 1800.00   RIP RAP, CLASS I

0025 3649000000-E 876  10 TON 45.00 450.00   RIP RAP, CLASS B

0026 3656000000-E 876  470 SY  4.00 1880.00   GEOTEXTILE FOR DRAINGE

0027 4400000000-E 1110  399 SF  4.25 1695.75   WORK ZONE SIGNS (STAT)

0028 4410000000-E 1110  96 SF  5.00 480.00   WORK ZONE SIGNS (BARR)

0029 4445000000-E 1145  64 LF  15.00 960.00   BARRICADES (TYPE III)

0030 4810000000-E 1205  1,920 LF  0.85 1632.00   PAINT PVMT MARKINGS 4"

0031 6000000000-E 1605  550 LF  3.00 1650.00   TEMPORARY SILT FENCE

0032 6006000000-E 1610  150 TON 45.00 6750.00   EROS CONTRL STONE CL A

0033 6009000000-E 1610  35 TON 45.00 1575.00   EROS CONTRL STONE CL B

0034 6012000000-E 1610  125 TON 45.00 5625.00   SEDIMENT CONTROL STONE

0035 6015000000-E 1615  1 ACR 1200.00 1200.00   TEMPORARY MULCHING

0036 6018000000-E 1620  50 LB  3.00 150.00   SEED FOR TEMP SEEDING

0037 6021000000-E 1620 1.25 TON 700.00 875.00   FERT FOR TEMP SEEDING

0038 6024000000-E 1622  100 LF  12.00 1200.00   TEMPORARY SLOPE DRAINS

0039 6029000000-E SP   100 LF  2.50 250.00   SAFETY FENCE

0040 6030000000-E 1630  50 CY  15.00 750.00   SILT EXCAVATION



MAR 04, 2014 02:43 PM

TIP NO B-4988 2:00 PM 4 /  4 018

HENDERSON

40156.3.FD1

FED AID NO BRZ-1528(6)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #309 OVER FEATHERSTONE CREEK ON SR-1528.

BUCKEYE BRIDGE, LLC

CANTON,  NC   

C203352FEB 18 2014

0.051 MI

0041 6036000000-E 1631  2,400 SY  2.25 5400.00   MATTING FOR EROS CONTROL

0042 6037000000-E SP   100 SY  7.00 700.00   COIR FIBER MAT

0043 6042000000-E 1632  135 LF  6.00 810.00   1/4" HARDWARE CLOTH

0044 6045000000-E SP   100 LF  35.00 3500.00   **" TEMPORARY PIPE
(24")

0045 6070000000-N 1639  4 EA  750.00 3000.00   SPECIAL STILLING BASINS

0046 6071010000-E SP   60 LF  6.00 360.00   WATTLE

0047 6071020000-E SP   25 LB  10.00 250.00   POLYACRYLAMIDE (PAM)

0048 6071030000-E 1640  25 LF  8.00 200.00   COIR FIBER BAFFLE

0049 6071050000-E SP   1 EA  600.00 600.00   **" SKIMMER
(1-1/2")

0050 6084000000-E 1660  1 ACR 1800.00 1800.00   SEEDING AND MULCHING

0051 6087000000-E 1660 0.5 ACR 500.00 250.00   MOWING

0052 6090000000-E 1661  50 LB  3.00 150.00   SEED FOR REPAIR SEEDING

0053 6093000000-E 1661 0.25 TON 800.00 200.00   FERT FOR REPAIR SEEDING

0054 6096000000-E 1662  50 LB  2.00 100.00   SEED FOR SUPP SEEDING

0055 6108000000-E 1665 0.75 TON 700.00 525.00   FERTILIZER TOPDRESSING

0056 6111000000-E SP   240 LF  100.00 24000.00   IMPERVIOUS DIKE

0057 6114500000-N 1667  10 MHR 40.00 400.00   SPECIALIZED HAND MOWING

0058 6117000000-N SP   18 EA  175.00 3150.00   RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0059 8056000000-N 402 Lump Sum 40000.00   REMV EXIST STR **********
(15-84.00-L-)

0060 8126000000-N 414 Lump Sum 40000.00   CULV EXCAV @ ************
(15-84.00-L-)

0061 8133000000-E 414  119 TON 60.00 7140.00   FND CONDIT MAT, BOX CULV

0062 8196000000-E 420  156 CY  900.00 140400.00   CLASS A CONCRETE (CULV)

0063 8245000000-E 425  17,321 LB  1.25 21651.25   REINF STEEL (CULVERT)

 

    TOTAL 445779.00   CONTRACT TOTAL

 

    SUB-TOTAL 196587.75   ROADWAY ITEMS

    SUB-TOTAL 249191.25   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  383954.04   NHM CONSTRUCTORS, LLC

     2  397215.25   MILLER ENGINEERING COMPANY, INC

     3  417661.20   TENNOCA CONSTRUCTION CO., INC.

     4  445779.00   BUCKEYE BRIDGE, LLC


